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PROJECT DIRECTORY

OWNER

Town of Wellesley

Facilities Maintenance Department
40 Kingsbury Street

Wellesley, MA 02481

Project Manager: Joseph Murray

BUILDING LOCATIONS

Hardy School
293 Weston Road
Wellesley, MA 02482

P.A.W.S. Preschool at Wellesley Schools
63 Hastings Road
Wellesley MA 02481

Sprague Elementary School
401 School Street
Wellesley, MA 02481
Wellesley Middle School

50 Kingsbury Street
Wellesley MA 02481

ARCHITECT/ENGINEER

N/A
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TOWN OF WELLESLEY
FACILITIES MAINTENANCE DEPARTMENT
INVITATION FOR BID #WFMD-FY15-005

The Town of Wellesley (Town) invites sealed bids from Contractors for
WFMD-FY15-005 - SCHOOL FLOORING REPLACEMENT PROJECT

A Mandatory Pre-bid meeting will be held on site at: 2:00 p.m., Wednesday, June 4, 2014, starting at the Wellesley Middle School
50 Kingsbury Street, Wellesley MA 02481.

Bids will be received until: 11:00 a.m., Thursday, June 12, 2014 at the Facilities Maintenance Department, 40 Kingsbury Street, Wellesley,
MA 02481. Immediately following the deadline for bids all bids received within the time specified will be publicly opened and read aloud.

Work under this contract shall consist of: The scope of work varies by school and generally involves the removal of existing carpeting and
replacement with sheet carpeting. Refer to drawings for each school for extent of flooring. The estimated value of the project is $53,000. Work
Shall be completed within 57 calendar days from the Notice to Proceed, but not later than August 26, 2014.

Contract Documents will be available online at the FMD’s website: http://wellesleyma.gov/Pages/WellesleyMA _Facilities/Bids or available
for pickup at the Facilities Maintenance Department or after: 10:00 a.m., Wednesday, May 28, 2014. There will be no charge for contract
documents.

Award will be made to the bidder with the lowest total contract price, including any accepted alternates, that has been deemed responsible and
eligible. All bids shall be submitted as one ORIGINAL and one COPY.

All bids must be accompanied by a bid deposit in an amount that is not less than five percent (5%) of the value of the bid. Bid deposits, payable
to the Town of Wellesley, shall be either in the form of a bid bond, a certified check, or a treasurer's or cashier's check issued by a responsible
bank or trust company. Cash will not be accepted.

All bids are subject to the provisions of M.G.L. c149, 8844 A to 44J). Wages are subject to minimum wage rates determined by the
Massachusetts Department of Labor Standards pursuant to M.G.L. c149, §826 to 27H. The schedule of wage rates applicable to this contract is
included in the bidding documents. In addition, the prevailing wage schedule will be updated annually for all public construction projects lasting
longer than one (1) year. You will be required to pay the rates set out in any updated prevailing wage schedule. Increases in prevailing wage
schedules will not be the basis for change order requests. The successful bidder will be required to provide a Certificate of Insurance
demonstrating current coverage of the type and amounts set forth in the Project Manual. The successful bidder will be required to furnish a
Performance Bond and Materials Payment Bond in the amount of 50% of the contract total.

Pursuant to the Construction Reform Law, Chapter 193 of the Acts of 2004, and the revisions it made to M.G.L. ¢. 23A, 844 and M.G.L. c. 7,
840N, Minority Business Enterprise (MBE) and Women Business Enterprise (WBE) goals apply to construction procurement. Bidder’s attention
is directed to DCAM requirements for MBE/WBE participation. Current Affirmative Marketing Goals developed by the Division of Capital
Asset Management (DCAM) in consultation with SOMWABA as follows: Construction Participation: MBEs (7.4%) and WBEs (4.0%0)

It is the sole responsibility of the contractor downloading these bids to ensure they have received any and all addenda prior to the bid opening.
Addendas will be available online. If you download bid documents from the FMD’s internet website
http://www.wellesleyma.gov/Pages/WellesleyMA _Facilities/bids and would like to make it known that your company has done so, email
dgariepy@wellesleyma.gov with your company’s NAME, ADDRESS, PHONE, FAX AND INVITATION FOR BID NUMBER, so that we
may add you to the Bidders List and you will be notified of any/all addendum/a.

The Town will reject any and all bids in accordance with the above referenced General Laws. In addition, the Town reserves the right to waive
any informalities in any or all bids, or to reject any or all bids (in whole or in part) if it be in the public interest to do so.

TOWN OF WELLESLEY

Hans Larsen

Executive Director/Chief Procurement Officer
May 28, 2014
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TOWN OF WELLESLEY
FACILITIES MAINTENANCE DEPARTMENT
INSTRUCTIONS TO BIDDERS

ARTICLE 1 - BIDDER'S REPRESENTATION

11

1.2

Each General Bidder (hereinafter called the "Bidder") by making a bid (hereinafter called "bid") represents that:
1. The Bidder has read and understands the Contract Documents and the bid is made in accordance therewith.

2. The Bidder has visited the work site and is familiar with the local conditions under which the work has to be
performed.

Failure to so examine the Contract Documents and work site will not relieve any Bidder from any obligation under the bid
as submitted.

ARTICLE 2 - REQUEST FOR INTERPRETATION

2.1

2.2

2.3

2.4

2.5

2.6

2.7

Bidders shall promptly notify the Town of any ambiguity, inconsistency, or error which they may discover upon
examination of the Contract Documents, the site, and local conditions. Failure to so notify Town shall constiute waiver of
Contractor’s right to recover costs that may result from such ambiguity, inconsistency or error.

Bidders requiring clarification or interpretation of the Contract Documents shall make a written request to the Director of
the Facilities Maintenance Department (FMD), at (781) 446-6210 or via facsimile (781) 446-6207. The Town will only
answer such requests if received by Friday, June 6, 2014 by 4:00 p.m.

Interpretation, correction, or change in the Contract Documents will be made by addenda which will become part of the
Contract Documents. The Town will not be held accountable for any oral communication.

Addenda will be emailed to every individual or firm on record as having taken a set of Contract Documents.

Copies of addenda will be made available for inspection at the location listed in the Invitation for Bids where Contract
Documents are on file, in addition to being available online at
http://www.wellesleyma.gov/Pages/WellesleyMA_Facilities/bids

Bidders or proposers contacting ANY TOWN EMPLOYEE regarding an Invitation for Bid (IFB) or a Request for
Proposal (RFP), outside of the Facilities Maintenance Department, once an IFB or RFP has been released, may be
disqualified from the procurement process.

Bidders downloading information off the internet web site are solely responsible for obtaining any addenda prior to the
bid opening. If the bidder makes itself known to the Facilities Maintenance Department, at (781) 446-6210 or via
facsimile (781) 446-6207, its name shall be placed on the bidder’s list. Bidders must provide the Facilities Maintenance
Department with their company’s name, street address, Town, state, zip, phone, fax, email address and

INVITATION FOR BID #WFMD-FY15-005]

ARTICLE 3 - PREBID MEETING

3.1

Attendance at the Pre-Bid Meeting is mandatory, and it shall be a condition for submitting a bid, and the Town will
not accept bids from bidders that have not attended the Pre-Bid Meeting.
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ARTICLE 4 - PREPARATION AND SUBMISSION OF BIDS

4.1

4.2

4.3

4.4

45

4.6

4.7

4.8

4.9

Bids shall be submitted on the "Bid Form" as appropriate, furnished by the Town
All entries on the Bid Form shall be made by typewriter or in ink.

Where so indicated on the Bid Form, sums shall be expressed in both words and figures. Where there is a discrepancy
between the bid sum expressed in words and the bid sum expressed in figures, the words shall control.

Bid Deposits shall be submitted in the amount specified in the Invitation for Bids. They shall be made payable to the
Town and shall be either in the form of certified check, treasurer's or cashier's check issued by a responsible bank or trust
company, or a bid bond issued by a surety licensed to do business in the Commonwealth of Massachusetts; and shall be

conditioned upon the faithful performance by the principal of the agreements contained in the bid. Cash will not be
accepted.

Bid deposits of the three (3) lowest responsible and eligible Bidders shall be retained until the execution and delivery of
the Owner/Contractor agreement.

The Bid, including the bid deposit shall be enclosed in a sealed, opaque envelope with the following plainly marked on
the outside:

* GENERAL BID FORM:
* NAME OF PROJECT AND INVITATION NUMBER

* BIDDER'S NAME, BUSINESS ADDRESS, AND PHONE NUMBER

Date and time for receipt of bids is set forth in the Invitation for Bids.
Timely delivery of a bid at the location designated shall be the full responsibility of the Bidder.

Bids shall be submitted with one original and one copy.

Be advised that Massachusetts law requires all employees who work on Massachusetts public works construction sites
must have no less than 10 hours of OSHA-approved safety and health training. See Chapter 306 of the Acts of 2004,
which became effective July 1, 2006.

1. This requirement will apply to any general bid or sub bid submitted.
2. This law directs the Massachusetts Attorney General to restrain the award of construction contracts to any contractor
who is in violation to this requirement and to restrain the performance of these contracts by non-complying

contractors.

3. The contractor and all subcontractors on this project will be required to provide certification of compliance with this
requirement. Non-compliance with this law will disquality you from bidding on public contracts.

ARTICLE 5 - ALTERNATES

5.1

5.2

5.3

Each Bidder shall acknowledge alternates (if any) in Section C on the Bid Form.

In the event an alternate does not involve a change in the amount of the base bid, the Bidder shall so indicate by writing
"No Change", or "N/C" or "0" in the space provided for that alternate.

Bidders shall enter on the Bid Form a single amount for each alternate which shall consist of the amount for work
performed by the Contractor.
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5.4 The low Bidder will be determined on the basis of the sum of the base bid and the accepted alternates.

ARTICLE 6 - WITHDRAWAL OF BIDS

6.1 Any bid may be withdrawn prior to the time designated for receipt of bids on written or telegraphic request. Telephone or
facsimile requests for withdrawal of bids must be confirmed over the Bidder's signature by written notice postmarked on
or before the date and time set for receipt of bids.

6.2 Withdrawn bids may be resubmitted up to the time designated for the receipt of bids.

6.3 No bids may be withdrawn within thirty days, Saturdays, Sundays and legal holidays excluded, after the opening of the
bids.

ARTICLE 7 - CONTRACT AWARD

7.1 The Town will award the contract to the lowest eligible and responsible Bidder within thirty days, Saturdays, Sundays,
and legal holidays excluded, after the opening of bids.

7.2 The Town reserves the right to waive any informalities in or to reject any or all Bids if it be in the public interest to do so.

7.3 The Town reserves the right to reject any bidder who has failed to pay any local taxes, fees, assessments, betterments, or
any other municipal charge, unless the bidder has a pending abatement application or has entered into a payment
agreement with the collector-treasurer.

7.4 As used herein, the term "lowest responsible and eligible Bidder" shall mean the Bidder (1) whose bid is the lowest of
those bidders possessing the skill, ability and integrity necessary for the faithful performance of the work; (2) who has met
all the requirements of the invitation for bids; (3) who shall certify that he is able to furnish labor that can work in
harmony with all other elements of labor employed or to be employed in the work; (4) who, where the provisions of
section eight B of chapter twenty-nine apply, shall have been determined to be qualified thereunder.

7.5 Subsequent to the award and within five (5) days, Saturday, Sundays and legal holidays excluded, after the prescribed
forms are presented for signature, the successful Bidder shall execute and deliver to the Town a contract in the form
included in the Contract Documents in such number of counterparts as the Town may require.

7.6 In the event that the Town receives low bids in identical amount from two or more responsive and responsible Bidders,
the Town shall select the successful Bidder by a blind selection process such as flipping a coin or drawing names from a
hat. The low Bidders who are under consideration will be invited to attend and observe the selection process.

ARTICLE 8 - TAXES

8.1 The Bidder shall not include in this bid any tax imposed upon the sale or rental of tangible personal property in this
Commonwealth, such as any and all building materials, supplies, services and equipment required to complete the work.

8.2 The Town is exempt from payment of the Massachusetts Sales Tax, and the Bidder shall not include any sales tax on its
bid. The Town’s exemption Number is E-046-001-343.

ARTICLE 9 - MBE/WBE PARTICIPATION

9.1 Notice is hereby given that, pursuant to the Construction Reform Law, Chapter 193 of the Acts of 2004, and the revisions
it made to M.G.L. c. 23A, 844 and M.G.L. c. 7, 840N, Minority Business Enterprise (MBE) and Women Business
Enterprise (WBE) goals established by the Division of Capital Asset Management (DCAM) are applicable to this project.
Current Affirmative Marketing Goals developed by the DCAM in consultation with SOMWBA are as follows:
Construction Participation: MBEs (7.4%) and WBEs (4%).

END OF SECTION
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TOWN OF WELLESLEY
FACILITIES MAINTENANCE DEPARTMENT
FORM FOR GENERAL BID #WFMD-FY15-005

SCHOOL FLOORING REPLACEMENT PROJECT

TO THE AWARDING AUTHORITY:
A The undersigned proposes to furnish all labor, materials, equipment and supervision required for the
WFMD-FY15-005 - SCHOOL FLOORING REPLACEMENT PROJECT

in Wellesley, Massachusetts in accordance with the accompanying drawings and specifications for the contract price
specified below, subject to additions and deductions according to the terms of the specifications.

B. This bid includes addenda number(s) , , ) ,
C. The proposed CONTRACT PRICE is:
TOTAL Dollars in Figures ($ )

TOTAL Dollars in words

COMPANY:

D. The undersigned has completed and submits herewith the following documents:

1) Bidder's Qualifications and References Form, 2 pages
2) Certificate of Non-Collusion, 1 page

3) Signed Bid Form, 2 pages

4) A five percent (5%) bid deposit.

E. Filed Sub-Bid Requirements — Not Applicable to this project.

F. The undersigned agrees that, if s/he is selected as general contractor, s/he will within five days, Saturdays, Sundays and
legal holidays excluded, after presentation thereof by the awarding authority, execute a contract in accordance with the
terms of this bid and furnish a performance bond and also a labor and materials payment bond, each of a surety company
qualified to do business under the laws of the commonwealth and satisfactory to the awarding authority and each in the
sum of the contract price, the premiums for which are to be paid by the general contractor and are included in the contract
price.

The undersigned hereby certifies: (1) s/he is able to furnish labor that can work in harmony with all other elements of
labor employed or to be employed on the work and that s/he will comply fully with all laws and regulations applicable to
awards made subject to M.G.L. ¢.30, 839M; (2) that all employees to be employed at the worksite will have successfully
completed a course in construction safety and health approved by the United States Occupational Safety and Health
Administration (“OSHA”) that is at least 10 hours in duration at the time the employee begins work and who shall furnish
documentation of successful completion of said course with the first certified payroll report for each employee; and (3)
that all employees to be employed in the work subject to this bid have successfully completed a course in construction
safety and health approved by the United States OSHA that is at least 10 hours in duration. The undersigned understands
that any employee found on a worksite subject to this section without documentation of successful completion of a course
in construction safety and health approved by the United States Occupational Safety and Health Administration that is at
least 10 hours in duration shall be subject to immediate removal.
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The undersigned further certifies that s/he intends to comply with applicable State requirements for minority/women
business enterprises to further expand business opportunities for minority firms.

The undersigned further certifies under the penalties of perjury that this bid is in all respects bona fide, fair and made
without collusion or fraud with any other person. As used in this subsection the word “person” shall mean any natural
person, joint venture, partnership, corporation or other business or legal entity. The undersigned further certifies under
penalty of perjury that the said undersigned is not presently debarred from doing public construction work in the
Commonwealth under the provisions of M.G.L. c29, §29F or any other applicable debarment provisions of any other
chapter of the General Laws or any rule or regulation promulgated thereunder.

(Date)

(Name of General Bidder)

(Authorized Signature)

(Printed Name and Title of Signatory)

(Business Address)

(Town, State Zip)

(E-mail address)

/
(Telephone) (Fax)

(Federal Tax I.D. #)

NOTE: If the bidder is a corporation, indicate state of incorporation under signature, and affix corporate seal; if a partnership,
give full names and residential addresses of all partners; and if an individual, give residential address if different from business
address.

END OF SECTION
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TOWN OF WELLESLEY
BIDDER'S QUALIFICATIONS AND REFERENCES FORM

All questions must be answered, and the data given must be clear and comprehensive. Please type or print legibly. If necessary,
add additional sheet for starred items. This information will be utilized by the Town for purposes of determining bidder
responsiveness and responsibility with regard to the requirements and specifications of the Contract.

* 6.

* 8.

o M w0 NP

FIRM NAME:

WHEN ORGANIZED:

INCORPORATED? YES NO DATE AND STATE OF INCORPORATION:

IS YOUR BUSINESS A MBE? YES NO WBE? YES NO or MWBE? YES NO

LIST ALL CONTRACTS CURRENTLY ON HAND, SHOWING CONTRACT AMOUNT AND ANTICIPATED
DATE OF COMPLETION:

HAVE YOU EVER FAILED TO COMPLETE A CONTRACT AWARDED TO YOU?
YES NO

IF YES, WHERE AND WHY?

HAVE YOU EVER DEFAULTED ON A CONTRACT? YES NO
IF YES, PROVIDE DETAILS.

LIST YOUR VEHICLES/MAJOR PIECES OF EQUIPMENT AVAILABLE FOR THIS CONTRACT:

IN THE SPACES FOLLOWING, PROVIDE INFORMATION REGARDING CONTRACTS COMPLETED BY YOUR
FIRM SIMILAR IN NATURE TO THE PROJECT BEING BID. A MINIMUM OF FOUR (4) CONTRACTS SHALL
BE LISTED.

PROJECT NAME:

OWNER:

TOWN/STATE:

DOLLAR AMOUNT: $ COMPLETED:

PUBLICLY BID? YES NO
TYPE OF WORK?:

CONTACT PERSON: TELEPHONE #: ( )

CONTACT PERSON'S RELATION TO PROJECT?:

(i.e., contract manager, purchasing agent, etc.)
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10.

PROJECT NAME:

OWNER:

TOWN/STATE:

DOLLAR AMOUNT: $ COMPLETED:

PUBLICLY BID? YES NO
TYPE OF WORK?:

CONTACT PERSON: TELEPHONE #: ( )

CONTACT PERSON'S RELATION TO PROJECT?:

(i.e., contract manager, purchasing agent, etc.)

PROJECT NAME:

OWNER:

TOWN/STATE:

DOLLAR AMOUNT: $ COMPLETED:

PUBLICLY BID? YES NO
TYPE OF WORK?:

CONTACT PERSON: TELEPHONE #: ( )

CONTACT PERSON'S RELATION TO PROJECT?:

(i.e., contract manager, purchasing agent, etc.)

PROJECT NAME:

OWNER:

TOWN/STATE:

DOLLAR AMOUNT: $ COMPLETED:

PUBLICLY BID? YES NO
TYPE OF WORK?:

CONTACT PERSON: TELEPHONE #: ( )

CONTACT PERSON'S RELATION TO PROJECT?:

(i.e., contract manager, purchasing agent, etc.)

The undersigned certifies that the information contained herein is complete and accurate and hereby authorizes and
requests any person, firm, or corporation to furnish any information requested by the Town in verification of the recitals
comprising this statement of Bidder's qualifications and experience.

DATE: BIDDER:

SIGNATURE:

PRINTED NAME: TITLE:

END OF SECTION
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CERTIFICATE OF NON-COLLUSION

The undersigned certifies under penalties of perjury that this bid or proposal has been made and submitted in good faith and
submitted in good faith and without collusion or fraud with any other person. As used in this certification, the word “person” shall

mean any natural person, business, partnership, corporation, union, committee club, or other organization, entity, or group or
individuals.

The undersigned further certifies under penalty of perjury that the said undersigned is not presently debarred from doing public
construction work in the Commonwealth under the provisions of Section twenty-nine F of chapter twenty-nine, or any other
applicable debarment provision of any other chapter of the General Laws or any rule or regulation promulgated hereunder.

(Signature of Individual) (Name of Business)
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CONTRACT FORMS

The forms are provided for informational purposes only.

The awarded bidder will be required to complete and submit the following documents in order to execute a contract pursuant to
this bid.

None of the following forms are required at the time of bid submittal.
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TOWN - CONTRACTOR AGREEMENT
CONTRACT NO. C-WFMD-FY15-005

THIS AGREEMENT made this day of in the year Two Thousand and Fourteen by and between the
TOWN OF WELLESLEY, a municipal corporation organized and existing under the laws of the Commonwealth of
Massachusetts, hereinafter referred to as the TOWN, acting through its Chief Procurement Officer, but without personal liability to
him, and

hereinafter referred to as the CONTRACTOR.
The parties hereto for the consideration hereinafter set forth agree as follows:

ARTICLE 1. STATEMENT OF WORK. The Contractor shall furnish all labor, materials, equipment and supervision and
perform all work required in strict accordance with the Contract Documents for the following project:

WFMD-FY15-005 - SCHOOL FLOORING REPLACEMENT PROJECT

ARTICLE2. TIME OF COMPLETION. The Contractor shall commence work under this Contract on the date specified in
the written notice of the Town to proceed and shall fully complete all work hereunder within the time (57
calendar days) stated elsewhere in the contract documents. Contractor shall be substantially complete within 53
calendar days.

Contractor shall be liable for liquidated damages for failure to achieve substantial completion on time of $ 300 a
day for each calendar day after the substantial completion date. Liquidated damages are hereby agreed to be a
reasonable pre-estimate of damages the Town will incur as a result of delayed substantial completion of the
Work. Liquidated damages as herein provided shall not limit or reduce the Town’s right to recover damages for
breach of the Contract for reasons other than the Contractor’s failure to obtain substantial completion in the time
provided for in the Contract.

ARTICLE 3. THE CONTRACT PRICE. The Town shall pay the Contractor for the full and satisfactory performance of the
Contract, in current funds the sum of:

$

ARTICLE 4. CONTRACT DOCUMENTS. The Contract Documents consist of the following documents which are either
attached to this Agreement or are incorporated herein by reference:

a.  This TOWN-CONTRACTOR Agreement

b.  The Town's Invitation For Bid #WFMD-FY 15-005 issued by the Facilities Maintenance Department;

c.  The Project Manual for SCHOOL FLOORING REPLACEMENT PROJECT including the Instructions to
Bidders; General Conditions; Special Conditions; Wage Rate Requirements and Wage Rate Schedule(s)
including any updated prevailing wage rate schedules if applicable; The Supplementary Special Conditions;
General Requirements and Project Specifications; and Drawings, if included or referenced therein;

d.  Addenda Number(s) #

e.  The Bid Response of the CONTRACTOR submitted for this Project and accompanying documents and
certifications;

f.  Certificate(s) of Insurance and surety bond(s) submitted by the CONTRACTOR in connection with this
Project;
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g. Duly authorized and executed Amendments, Change Orders or Work Orders issued by the TOWN after
execution of this TOWN-CONTRACTOR Agreement.

This TOWN-CONTRACTOR Agreement, together with the other documents enumerated in this Article,
constitute the entire Agreement between the TOWN and the CONTRACTOR.

ARTICLES5. ALTERNATES. The following Alternates have been accepted and their costs are included in the Contract Price
stated in Article 3 of this Agreement:

Alternates: N/A

ARTICLE6. APPLICABLE STATUTES. All applicable federal, state and local laws and regulations are incorporated
herein by reference and the Contractor agrees to comply with same.

IN WITNESS WHEREOF, the parties have caused this instrument to be executed under seal the day and year first above written.

CONTRACTOR TOWN OF WELLESLEY
By By
Facilities Director
Print Name
Date
Title
Date By
Chief Procurement Officer
Affix Corporate Seal Here
Date

Town funds are available in the following
account:

Approved as to Legal Form and Character
| further certify that the Executive Director, or his

designee, is authorized to execute contracts By
and approve change orders Town Counsel
By Date

Financial Services Director

Date
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CERTIFICATE OF AUTHORITY - CORPORATE

I hereby certify that | am the Clerk/Secretary of

(Insert full name of Corporation)

corporation, and that

(Insert the name of officer who signed the contract and bonds.)

is the duly elected

(Insert the title of the officer in line 2)

of said corporation, and that on
(Insert a date that is ON OR BEFORE the date the officer signed the contract and bonds.)

at a duly authorized meeting of the Board of Directors of said corporation, at which all the directors were present waived
notice, it was voted that

the
(Insert Name from Line 2) (Insert Title from Line 3)

of this corporation be and hereby is authorized to execute contracts and bonds in the name and on behalf of said
corporation, and affix its Corporate Seal thereto, and such execution of any contract of obligation in this corporation’s
name and on its behalf, with or without the Corporate Seal, shall be valid and binding upon this corporation; and that the
above vote has not been amended or rescinded and remains in full force and effect as of the date set forth below.

ATTEST:
(Signature of Clerk or Secretary)*

Name: AFFIX CORPORATE SEAL HERE
(Please print or type name in line 6)*

Date:

(Insert a date that is ON OR AFTER the date the officer
signed the contract and bonds.)

* The name and signature inserted in lines 6 & 7 must be that of the Clerk or Secretary of the corporation.
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CERTIFICATION OF TAX COMPLIANCE

Pursuant to MG c. 62C, § 49A and requirements of the Town of Wellesley, the undersigned acting on behalf of the Contractor
certifies under the penalties of perjury that the Contractor is in compliance with all laws of the Commonwealth relating to taxes
including payment of all local taxes, fees, assessments, betterments and any other local or municipal charges (unless the
Contractor has a pending abatement application or has entered into a payment agreement with the entity to which such charges
were owed), reporting of employees and contractors, and withholding and remitting child support.*

**Signature of Individual *** Contractor's Social Security Number
or Corporate Contractor (Mandatory) (Voluntary) or Federal Identification Number
Print Name:
By: Date:

Corporate Officer
(Mandatory, if applicable)

Print Name:

* The provision in this Certification relating to child support applies only when the Contractor is an individual.
** Approval of a contract or other agreement will not be granted until the Town receives a signed copy of this Certification.
***Your social security number may be furnished to the Massachusetts Department of Revenue to determine whether you have

met tax filing or tax payment obligations. Providers who fail to correct their non-filing or delinquency will not have a
contract or other agreement issued, renewed, or extended.
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TOWN OF WELLESLEY, MASSACHUSETTS
PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS:
That we,

(an individual, a partnership, a corporation)

organized under the laws of the State of

having a usual place of business in

as principal, and , @ corporation, organized under the laws of the State of

and having a usual place of business in , as Surety,

are holden and stand firmly bound and obligated unto the Town of Wellesley, Massachusetts, as Obligee, in the sum of;

lawful money of the United States of America, to and for the true payment whereof we bind ourselves, and each of us, our heirs,
executors, administrators, successors, and assigns, jointly and severally, firmly by these presents.

WHEREAS, the said principal has by means of a written agreement dated:

entered into a contract with the said oblige for construction of

, a copy of which agreement is attached hereto and, by reference, made a part hereof.
NOW THEREFORE, THE CONDITION OF this obligation is such that if the said principal and all Sub-contractors under said

contract shall well and truly keep and perform all the agreements, terms, and conditions of said contract on his part to be kept and

performed and shall also timely pay for all labor performed and furnished, and for all materials used or employed in such
construction, including lumber so employed which is not incorporated in the work, and for the rental or hire of vehicles, tools, and
other appliances and equipment employed in such construction, then this obligation shall be void; otherwise it shall remain in full
force and virtue. The foregoing to include any other purposes of items set out in, and to be subject to the provisions of
Massachusetts General Laws (Ter. Ed.), chapter 149, Section 29, and chapter 30, Section 39A, as amended.

And the surety, for value received, hereby stipulates and agrees that no extension of time, or change in, alteration or addition to the
terms of contract or to the work to be performed thereunder or the specifications accompanying the same shall in any wise affect
its obligations on this bond and it does hereby waive notice of any such extension of time, change, alterations or additions to the
terms of the contract or to the work or to the specifications.
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PAYMENT BOND (Page 2 of 2)

IN WITNESS WHEREOF, we have hereunto set our hands and seals to counterparts, this day of
in the year 201__.
(Seal)
Principal
(Seal)
Principal
(Seal)
Principal
(Seal)
Principal
(Seal)
Surety
(Seal)
Surety

NOTE: If the Contractor (Principal) is a partnership, the bond should be signed by each of the individuals who are partners.
If the Contractor (Principal) is a corporation, the bond should be signed in its correct corporate name by a duly authorized officer,

agent or attorney-in-fact.

There should be executed an appropriate number of counterparts of the Bond corresponding to the number of counterparts of the

Contract.

Attach hereto certificate of authority for signature of Contractor (Principal) if a corporation, and certified copy of power of

attorney for signature of Surety.

WHERE SIGNATURES ARE REQUIRED ONLY ORIGINAL SIGNATURES SHALL BE ACCEPTABLE.
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TOWN OF WELLESLEY, MASSACHUSETTS

PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS:

That we,

(an individual, a partnership,
a corporation) organized under the laws of the State of , having a usual place of
business in , as “Principal,” and

, @ corporation, organized under the laws of the State of
and having a usual place of business in
, as “Surety,” are holden and stand firmly bound and obligated unto the Town of Wellesley,

Massachusetts, as “Owner” or “Obligee” hereunder, in the sum of:

lawful money of the United States of America, to and for the true payment whereof we bind ourselves, and each of us, our heirs,
executors, administrators, successors, and assigns, jointly and severally, firmly by these presents.

WHEREAS, the said Principal has by means of a written agreement dated: ,
entered into a contract with the said Obligee for construction of
, @ copy of which contract is attached hereto and,

by reference, made a part hereof.

NOW THEREFORE, THE CONDITION OF this obligation is such that if the said Principal and all Sub-contractors
under said contract shall well and truly keep and perform all the agreements, terms, and conditions of said contract on his or its
part to be kept and performed, and shall also timely pay for all labor performed and furnished, and for all materials used or
employed in such contract, then this obligation shall be void; otherwise it shall remain in full force and virtue.

However, if and whenever the Principal shall be declared by the Owner to be in default under the said contract, the Surety
shall promptly remedy the default, and promptly complete the contract in accordance with its terms and conditions. The Surety, for
value received, hereby stipulated and agrees that no extension of time, or change in, alteration or addition to the terms of contract
or to the work to be performed thereunder or the specifications accompanying the same shall in any wise affect its obligations on
this bond, and it does hereby waive notice of any such extension of time, change, alterations or additions to the specifications.
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PERFORMANCE BOND (Page 2 of 2)

IN WITNESS WHEREOQF, we have hereunto set our hands and seals to counterparts, this day of
in the year 201__.

Principal

Principal

Principal

Principal

Surety

Surety

NOTE: If the Contractor (Principal) is a partnership, the bond should be signed by each of the individuals who are partners.

(Seal)

(Seal)

(Seal)

(Seal)

(Seal)

(Seal)

If the Contractor (Principal) is a corporation, the bond should be signed in its correct corporate name by a duly authorized officer,

agent or attorney-in-fact.

There should be executed an appropriate number of counterparts of the Bond corresponding to the number of counterparts of the

Contract.

Attach hereto certificate of authority for signature of Contractor (Principal) if a corporation, and certified copy of power of
attorney for signature of Surety.

WHERE SIGNATURES ARE REQUIRED ONLY ORIGINAL SIGNATURES SHALL BE ACCEPTABLE.
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GENERAL CONDITIONS
OF THE CONTRACT
FOR NON-TECHNICAL SERVICES

The Town of Wellesley, herein referred to as the Town, does hereby establish the following General Conditions, applicable to this
Invitation for Bids and any subsequent purchase order, work order, or contract resulting therefrom.

1.0

2.0

3.0

4.0

SCOPE OF SERVICES

11

1.2

1.3

The Contractor agrees to furnish all labor, materials, equipment and insurance necessary to perform and fully
complete, in every respect, within the time frame herein specified, all work (hereinafter referred as the Services)
described in the Project Manual.

The Contractor shall not make any changes in the scope of Services without the prior written consent of the Town.
The Contractor shall make reasonable revisions or corrections, within the scope of Services, to any work performed
until submitted in a form acceptable to the Town.

The Town reserves the right to alter, add to or reduce the Services by delivering to the Contractor written notice
specifying the nature and extent of such alteration, addition or reduction. Such notice shall be effective upon the
later of actual receipt by the Contractor or upon the date given in such notice. No addition to the Services shall be
made unless the Town and the Contractor have agreed to such increase in writing.

CONTRACT TERM

2.1

2.2

The obligations of the Contractor identified herein shall commence upon execution of the Town-Contractor Contract
and shall continue in full force and effect for the duration of the contract term as identified in the Project Manual.
The contractor shall commence the performance of services under this contract promptly upon receipt of the Town’s
Notice to Proceed letter in accordance with the provisions identified in the Project Manual.

In the event the term of this contract exceeds a period of one year and notwithstanding any provision to the contrary
herein, the Town may cancel this contract in the event that funds are not appropriated or otherwise made available to
support continuation of performance by the Contractor in any fiscal year succeeding the first year.

EXECUTION

3.1

3.2

All work required hereunder shall be performed as promptly as possible, and in any event within the time herein set
forth, and such work shall be subject to approval and acceptance by the Town, but such approval and acceptance
shall not relieve the Contractor from the obligation to correct any incomplete, inaccurate or defective work, all of
which shall be promptly remedied by the Contractor on demand, without cost to the Town. The Contractor shall
obtain all the required licenses and permits for the work herein described.

The Contractor shall conform to all determinations and directions of the Town concerning the Contractor's delivery
of services in the event of inclement weather, equipment failure, picket lines on Town property, or labor strikes by
the contractor's employees.

COMPENSATION

4.1

4.2

4.3

The Town shall pay the Contractor for services rendered under this contract in accordance with the amount(s) set
forth in the Contractor's General Bid Form and pursuant to the provisions contained in the Project Manual.

Notwithstanding anything to the contrary contained in the Contract, the Town may withhold any payment to the
Contractor hereunder if and for so long as the Contractor fails to perform any of its obligations hereunder or
otherwise is in default under this Contract including, without limitation, any failure to perform Services in full
accordance with the amount sufficient in the reasonable opinion of the Town to cure any such default or failure of
performance by the Contractor.

In no event shall the Town be required to pay any amounts for work deemed by it to be unacceptable, or which are
otherwise disputed. In the event the Town disputes any such amounts invoiced, it shall pay all amounts not in
dispute and notify the Contractor in writing of the amounts disputed and the reasons therefor.
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5.0

6.0

7.0

8.0

9.0

4.4 No payment made shall constitute or be construed as final acceptance or approval of that part of the Services to
which payment relates, or relieve the Contractor of any of its obligations outlined in this Contract. Further, the Town
shall not be deemed, by virtue of making payments to the Contractor hereunder, to have released the Contractor from
any claim or liability, or to have waived any action arising out of the breach of this Contract by the Contractor.

4.5 Refer to the Special Conditions for additional payment requirements.
REPORTS AND DRAWINGS

5.1 When the Contractor has been paid for the Services performed by him or her, all reports, drawings, and other
material furnished to the Town shall become the Town’s property and may be used by the Town (or such parties as
the Town may designate) thereafter in such manner and for such proposes as the Town (or such parties as the Town
may designate) may deem advisable, without further employment of or additional compensation to the Contractor.
The Contractor shall not release or disclose any report, drawing, or other material furnished to the Contractor by the
Town in connection with the performance of the Contractor’s Services.

CONTRACTOR’S ACCOUNTING RECORDS

6.1 The Contractor shall keep records pertaining to Services performed (including complete and detailed time records)
on the basis of recognized bookkeeping practices, generally accepted accounting principles, and in accordance with
such reasonable requirements to facilitate audit as the Town may provide. All records shall be available to the Town
or its authorized representatives for review and audit during normal business hours.

ASSIGNMENT/SUBCONTRACTING

7.1 The Contractor agrees that he will not sell, assign or transfer this Contract or any part thereof or interest therein
without the prior written consent of the Town. The Owner may, without consent of the Contractor, assign the
Contract to a lender providing construction financing for the Project if the lender assumes the Owner’s rights and
obligations under the Contract Documents. The Contractor shall execute all consents reasonably required to facilitate
such assignment.

REMEDY FOR DEFAULT

8.1 If the Contractor, in the sole judgment of the Town, violates or fails to properly comply with or perform in any
material respect any condition, provision, or warranty hereof, the Town shall have the right, without prejudice to any
other remedy the Owner may have, by prior written notice to the Contractor to have the services called for hereby
otherwise performed, and/or to terminate this contract without prejudice to any other rights or remedies of the Town
under this contract. Written notice shall be responded to by the Contractor within a ten-day period after receipt of
such notice from the Owner. The Contractor shall pay any excess in the Town's cost to so procure the services and
any related goods, supplies, materials or equipment. In addition, and without limiting any other remedies available
to the Town, the Contractor shall be liable for all losses, costs and expenses incurred by the Town which result from
the Contractors noncompliance.

SUSPENSION OR TERMINATION

9.1 The Town shall have the right, upon seven (7) days written notice to the Contractor so stating, to terminate, suspend,
or postpone this contract in whole or in part for any reason deemed by the Town to be in the public interest. Any
such termination, suspension, or postponement shall not give rise to any cause of action for damages against the
Town. In the event that the Town postpones or suspends the Services, the Contractor's time for performance of the
Services shall be extended for a period equal to the period of such postponement or suspension. In the event of
termination, suspension or postponement, the Town shall pay: (a) for services and any related goods, supplies,
materials and equipment furnished up to the time of termination, suspension, or postponement at the contract price
upon delivery; (b) for work in process in the amount of the Contractor's cost, determined in accordance with ordinary
accepted accounting practices, up to the time of termination, suspension, or postponement; and (c) for raw materials
purchased by the Contractor as of the date of termination, suspension, or postponement and which are noncancelable
at the Contractor's actual cost plus reasonable handling charges, but only to the extent that such raw materials were
purchased in reliance upon this contract and are useful solely with respect to this contract.
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10.0

11.0

12.0

9.2

9.3

9.4

Upon receipt of a notice of termination, suspension, or postponement the Contractor shall immediately cease all work
hereunder and cancel all orders placed with respect to this contract. The Contractor's failure to so cancel shall relieve
the Town of the obligations of paragraph 9.1 above.

The Town may postpone, suspend or terminate the Services immediately, by notice, hand delivery or certified mail,

if the Contractor violates any of the provisions of this Contract, or fails to perform or observe any of the terms,

covenants or conditions of this Contract, or abandons in whole or in part its Services, or becomes unable to perform

its Services. The Owner may terminate the Contract if the Contractor:

a. refuses or fails to supply enough properly skilled workers or proper materials;

b. fails to make payment to Subcontractors for materials or labor in accordance with the respective agreements
between the Contractor and the Subcontractors;

c. disregards applicable laws, statutes, ordinances, codes, rules and regulations or lawful orders of a public
authority; or

d. otherwise is guilty of substantial breach of a provision of the Contract Documents.

e. otherwise fails to furnish the Town with assurances satisfactory to the Town evidencing the Contractor’s ability
to complete the work in compliance with all the requirements of the Contract Documents.

In the event of termination of this Contract, the Contractor shall promptly deliver to the Town all documents, work
papers, calculations, computer programs, data, drawings, plans, and other tangible work product, or materials
pertaining to the Services performed under this Contract to the time of termination.

NOTICE

10.1 Any action, notice or request required to be taken, given or made by Town or the Contractor hereunder may be taken,

given or made only by those persons identified for that purpose on the Contract Form. All notices required to be
given hereunder shall be deemed properly given if personally delivered, or if mailed by registered or certified mail,
postage prepaid addressed to the address and officer identified on the Contract Form.

PROTECTION OF PERSONS AND PROPERTY

11.1 The Contractor shall take all reasonable precautions to prevent damage to property, visible and concealed, and shall

restore to substantially the same condition existing prior to the Contractor’s entry any disturbance or damage to

property caused by the Contractor or any person acting under its control. The Contractor shall be responsible for

initiating, maintaining and supervising all safety precautions and programs in connection with the performance of the

Contract. The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to

prevent damage, injury or loss to:

a. employees on the Work and other persons who may be affected thereby;

b. the Work and materials and equipment to be incorporated therein, whether in storage on or off the site, under
care, custody or control of the Contractor or the Contractor’s Subcontractors or Sub-subcontractors; and

c. other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, roadways, structures
and utilities not designated for removal, relocation or replacement in the course of construction.

11.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes, rules and

regulations, and lawful orders of public authorities bearing on safety of persons and property and their protection
from damage, injury or loss. The Contractor shall promptly remedy damage and loss to property caused in whole or
in part by the Contractor, a Subcontractor, a sub-subcontractor, or anyone directly or indirectly employed by any of
them, or by anyone for whose acts they may be liable and for which the Contractor is responsible under Sections 11.2
and 11.3, except for damage or loss attributable to acts or omissions of the Owner or Architect or by anyone for
whose acts either of them may be liable, and not attributable to the fault or negligence of the Contractor.

INSURANCE REQUIREMENTS

12.1 The Contractor shall provide insurance coverage as listed below. This insurance shall be provided at the Contractor's

expense and shall be in full force and effect during the full term of this Contract.

General Liability of at least $1,000,000 Bodily Injury and Property Damage Liability per occurence, Combined
Single Limit with a $3,000,000 Annual Aggregate Limit.

Automobile Liability (applicable for any contractor who has an automobile operating exposure) of at least
$1,000,000 Bodily Injury and Property Damage per accident. The Town should be named as an "Additional
Insured".
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Property Coverage for materials and supplies being transported by the contractor, as the Town’s Property Contract
provides coverage for personal property within 1000 feet of the premises.

Umbrella Liability of at least $1,000,000/ occurrence, $3,000,000/aggregate. The Town should be named as an
Additional Insured.

Worker’s Compensation per M.G.L. ¢.149, 834 and c. 152 as amended.

12.2 The Town shall be named as additional insureds on the Contractor's Liability Policies.

12.3 The Contractor shall not commence the work until proof of compliance with this Section 12.0 has been furnished to
the Town by submitting one copy of a properly endorsed insurance certificate issued by a company authorized to

write insurance in the Commonwealth. This certificate shall indicate that the contractual liability coverage is in
force.

12.4 The Contractor shall file the original and one certified copy of all policies with the Town within fifteen (15) days
after contract award. If the Town is damaged by the Contractor's failure to maintain such insurance and to so notify
the Town, then the Contractor shall be responsible for all reasonable costs attributable thereto.

12.5 Cancellation of any insurance required by this contract, whether by the insurer or the insured, shall not be valid

unless written notice thereof is given by the party proposing cancellation to the other party and Town at least thirty
days prior to the effective date thereof, which shall be expressed in said notice.

13.0 CONFLICT OF INTEREST

13.1 No member, agent or employee of the Town shall , during his/her tenure or one year thereafter directly or indirectly,
have any interest in any property to be included in, or any contract for property, materials or services to be furnished
or used in connection with, this contract or the proceeds thereof.

14.0 COMPLIANCE WITH LAWS

14.1 All work to be performed and wages paid under this specification shall be in accordance with all applicable laws,
state or federal, and all applicable ordinances, codes, rules, and regulations of the Town of Wellesley, or any public
board or office having any jurisdiction, regulation or control over any work to be done hereunder, including
minimum wage rates. In particular, without limitation, the Contractor agrees to comply with all regulations
pertaining to approvals for federal and state grants, and with all federal and state environmental laws and regulations.
The Contractor agrees to assist in making any submissions to federal or state agencies as may be required in order to
meet the requirements in this paragraph. If the Contractor performs Work knowing it to be contrary to applicable
laws, statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, the Contractor shall
assume appropriate responsibility for such Work and shall bear the costs attributable to correction.

15.0 INDEMNIFICATION

15.1 To the fullest extent permitted by law the Contractor agrees to indemnify and save the Town harmless from and
against any and all costs, losses, expenses, liabilities, damages or claims for damages, including reasonable attorney's
fees and expenses, on account of any injury or damage to buildings, improvements, or property of the Town or on
account of any injury (including death) or damage to any person, persons, firm, corporation or association, or on
account of any infringement or claim of infringement of patents, arising out of or resulting from the deliveries
provided for or performed under this contract or from any act, omission or negligence of the contractor, his agents,
employees, or assigns. The foregoing provisions shall not be deemed to be released, waived or modified in any
respect by reason of any surety or insurance provided by the contractor under contract.

15.2 In claims against any person or entity indemnified under this section by an employee of the Contractor, a
Subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be liable, the
indemnification obligation under this section shall not be limited by a limitation on amount or type of damages,
compensation or benefits payable by or for the Contractor or Subcontractor under workers’ compensation acts,
disability benefit acts or other employee benefit acts.
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16.0

17.0

18.0

19.0

20.0

210

FORCE MAJEURE

16.1 The Town may not hold the Contractor liable for any loss, expense or damage incurred by the Town on account of
failure of the Contractor to deliver services as specified herein, if that failure is caused by compliance with any law,
order, or regulation of any federal, state or municipal governmental authority, if the Contractor shall show that such
compliance would impair this ability to perform a material provision of this contract, the Contractor having given the
Town reasonable notice of such cause.

CLAIMS AND DISPUTE RESOLUTION

17.1 For any claim subject to, but not resolved by mediation, the method of binding dispute resolution shall be as
litigation in a court of competent jurisdiction.

17.2 All claims, disputes and other matters in question between the Town and the Contractor arising out of or relating to
this Contract or the breach of it, shall be submitted for resolution to a court of competent jurisdiction in
Massachusetts, unless otherwise agreed by the parties. No such action shall be brought, however, until the
completion of all Services under this Contract or the earlier termination of this Contract as provided herein, the
parties agreeing to negotiate any claims, disputes or other matters in question during the term of this Contract before
resorting to litigation. As to all acts or failures to act by either party to this Contract, any applicable statute of
limitations shall commence to run and any alleged cause of action shall be deemed to have accrued in any and all
events when the other party becomes aware or should have been aware of such acts or failure to act.

17.3 Claims, disputes and other matters in question arising out of or relating to this Contract, shall be subject to mediation
as a condition precedent to binding dispute resolution. The parties shall endeavor to resolve their disputes by
mediation which, unless the parties mutually agree otherwise, shall be administered by the American Arbitration
Association in accordance with their Construction Industry Mediation Procedures in effect on the date of the
Agreement. A request for mediation shall be made in writing, delivered to the other party to this Agreement, and
filed with the person or entity administering the mediation. The request may be made concurrently with the binding
dispute resolution but, in such event, mediation shall proceed in advance of binding dispute resolution proceedings,
which shall be stayed pending mediation for a period of 60 days from the date of filing, unless stayed for a longer
period by agreement of the parties or court order. If an arbitration is stayed pursuant to this Section, the parties may
nonetheless proceed to the selection of the arbitrator(s) and agree upon a schedule for later proceedings.

GOVERNING LAW
18.1 This contract shall be governed by and construed in accordance with Massachusetts Law.
LIABILITY

19.1 The Contractor is retained solely for the purpose of and to the extent set forth in this Contract. The Contractor’s
relationship to the Town for the purpose of services to be performed under this Contract shall be that of an
independent contractor. The Contractor shall have no capacity or authority to involve the Town in any contract or to
incur any liability on behalf of the Town. In no event shall the Town be held liable as an employer or otherwise for
any personal injury to or death of the Contractor’s principals, employees, agents and/or representatives occasioned
by or resulting from the Contractor’s performance under this Contract.

LIENS

20.1 The Contractor shall cause to be removed from the property of the Town any liens or other claims asserted by any
person or entity claiming through or under the Contractor and arising out of Services performed under this Contract
by such third party.

SEVERABILITY

21.1 In the event that any portion of this Contract is held illegal or unenforceable by a court of competent jurisdiction, the
parties agree that such invalidity shall not affect the validity of the remaining portions of this Contract and Contractor
and the Town agree to substitute for the invalid provision a valid provision which most closely approximates the
economics and intent of the invalid provision.

END OF SECTION
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PUBLIC BUILDING MAINTENANCE CONTRACT
SUPPLEMENTAL CONDITIONS
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SPECIAL CONDITIONS - COMMONWEALTH OF MASSACHUSETTS

Article 1. METHOD OF PAYING SUBCONTRACTORS

(General Laws, Chapter 30, Section 39F as most recently amended by Chapter 450, §76 of the Acts of 1996)

1.0 Every contract awarded pursuant to section forty-four A to L, inclusive, of chapter one hundred and forty-nine shall contain
the following subparagraphs (a) through (i) and every contract awarded pursuant to section thirty-nine M of chapter thirty
shall contain the following subparagraphs (a) through (h) and in each case those subparagraphs shall be binding between the
general contractor and each subcontractor.

A

Forthwith after the general contractor receives payment on account of a periodic estimate, the general contractor shall pay
to each subcontractor the amount paid for the labor performed and the materials furnished by the subcontractor, less any
amount specified in any court proceedings barring such payment and also less any amount claimed due from the
subcontractor by the general contractor.

Not later than the sixty-fifth day after each subcontractor substantially completes his work in accordance with the plans
and specifications, the entire balance due under the subcontract less amounts retained by the awarding authority as the
estimated cost of completing the incomplete and unsatisfactory items of work, shall be due the subcontractor; and the
awarding authority shall pay that amount to the general contractor. The general contractor shall forthwith pay to the
subcontractor the full amount received from the awarding authority less any amount specified in any court proceedings
barring such payment and also less any amount claimed due from the subcontractor by the general contractor.

Each payment made by the awarding authority to the general contractor pursuant to subparagraphs (a) and (b) of this
paragraph for the labor performed and the materials furnished by a subcontractor shall be made to the general contractor
for the account of that subcontractor, and the awarding authority shall take reasonable steps to compel the general
contractor to make each such payment to each such subcontractor. If the awarding authority has received a demand for
direct payment from a subcontractor for any amount which has already been included in a payment to the general
contractor or which is to be included in a payment to the general contractor for payment to the subcontractor as provided
in subparagraphs (a) and (b), the awarding authority shall act upon the demand as provided in this section.

If, within seventy days after the subcontractor has substantially completed the subcontract work, the subcontractor has not
received from the general contractor the balance due under the subcontract including any amount due for extra labor and
materials furnished to the general contractor, less any amount retained by the awarding authority as the estimated cost of
completing the incomplete and unsatisfactory items of work, the subcontractor may demand direct payment of the balance
from the awarding authority. The demand shall be by a sworn statement delivered to or sent by certified mail to the
awarding authority, and a copy shall be delivered to or sent by certified mail to the general contractor at the same time.
The demand shall contain a detailed breakdown of the balance due under the subcontract and also a statement of the status
of completion of the subcontract work. Any demand made after substantial completion of the subcontract work shall be
valid even if delivered or mailed prior to the seventieth day after the subcontractor has substantially completed the
subcontract work. Within ten days after the subcontractor has delivered or so mailed the demand to the awarding authority
and delivered or so mailed a copy to the general contractor, the general contractor may reply to the demand. The reply
shall be by a sworn statement delivered to or sent by certified mail to the awarding authority and a copy shall be delivered
to or sent by certified mail to the subcontractor at the same time. The reply shall contain a detailed breakdown of the
balance due under the subcontract including any amount due for extra labor and materials furnished to the general
contractor and of the amount due for each claim made by the general contractor against the subcontractor.

Within fifteen days after receipt of the demand by the awarding authority, but in no event prior to the seventieth day after
substantial completion of the subcontract work, the awarding authority shall make direct payment to the subcontractor of
the balance due under the subcontract including any amount due for extra labor and materials furnished to the general
contractor, less any amount (i) retained by the awarding authority as the estimated cost of completing the incomplete or
unsatisfactory items of work, (ii) specified in any court proceedings barring such payment, or (iii) disputed by the general
contractor in the sworn reply; provided, that the awarding authority shall not deduct form a direct payment any amount as
provided in part (iii) if the reply is not sworn to, or for which the sworn reply does not contain the detailed breakdown
required by subparagraph (d). The awarding authority shall make further direct payments to the subcontractor forthwith
after the removal of the basis for deductions from direct payments made as provided in parts (i) and (ii) of this
subparagraph.

The awarding authority shall forthwith deposit the amount deducted from a direct payment as provided in part (iii) of
subparagraph (e) in an interest-bearing joint account in the names of the general contractor and the subcontractor in a
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bank in Massachusetts selected by the awarding authority or agreed upon by the general contractor and the subcontractor
and shall notify the general contractor and the subcontractor of the date of the deposit and the bank receiving the deposit.
The bank shall pay the amount in the account, including accrued interest, as provided in an agreement between the general
contractor and the subcontractor or as determined by a decree of a court of competent jurisdiction.

G. All direct payments and all deductions from demands for direct payments deposited in an interest-bearing account for
accounts in a bank pursuant to subparagraph (f) shall be made out of amounts payable to the general contractor at the time
of receipt of a demand for direct payment from a subcontractor and out of amounts which later become payable to the
general contractor and in the order of receipt of such demands from subcontractors. All direct payments shall discharge
the obligation of the awarding authority to the general contractor to the extent of such payment.

H. The awarding authority shall deduct from payments to a general contractor amounts which, together with the deposits in
interest-bearing accounts pursuant to subparagraph (f), are sufficient to satisfy all unpaid balances of demands for direct
payment received from subcontractors. All such amounts shall be earmarked for such direct payments, and the
subcontractors shall have a right in such deductions prior to any claims against such amounts by creditors of the general
contractor.

I. If the subcontractor does not receive payment as provided in subparagraph (a) or if the general contractor does not submit
a periodic estimate for the value of the labor or materials performed or furnished by the subcontractor and the
subcontractor does not receive payment for same when due less the deductions provided for in subparagraph (a), the
subcontractor may demand direct payment by following the procedure in subparagraph (d) and the general contractor may
file a sworn reply as provided in that same subparagraph. A demand made after the first day of the month following that
for which the subcontractor performed or furnished the labor and materials for which the subcontractor seeks payment
shall be valid even if delivered or mailed prior to the time payment was due on a periodic estimate from the general
contractor. Thereafter the awarding authority shall proceed as provided in subparagraph (e), (f), (g) and (h).

Article 2. METHOD OF PAYING GENERAL CONTRACTORS

(General Laws, Chapter 30, Section 39K as most recently amended by Chapter 145 of the Acts of 1991 and Chapter 151 of
the Acts of 1993.)

Every contract for the construction, reconstruction, alteration, remodeling, repair or demolition of any public building by the
commonwealth, or by any county, Town, town, district, board, commission or other public body, when the amount is more than
five thousand dollars in the case of the commonwealth and more than two thousand dollars in the case of any county, Town, town,
district, board, commission or other public body, shall contain the following paragraph:--Within fifteen days (forty-five days in the
case of the commonwealth, including local housing authorities) after receipt from the contractor, at the place designated by the
awarding authority if such a place is so designated, of a periodic estimate requesting payment of the amount due for the preceding
month, the awarding authority will make a periodic payment to the contractor for the work performed during the preceding month
and for the materials not incorporated in the work but delivered and suitably stored at the site (or at some location agreed upon in
writing) to which the contractor has title or to which a subcontractor has title and has authorized the contractor to transfer title to
the awarding authority, less (1) a retention based on its estimate of the fair value of its claims against the contractor and less (2) a
retention for direct payments to subcontractors based on demands for same in accordance with the provisions of section thirty-nine
F, and less (3) a retention not exceeding five per cent of the approved amount of the periodic payment. After the receipt of a
periodic estimate requesting final payment and within sixty-five days after (a) the contractor fully completes the work or
substantially completes the work so that the value of the work remaining to be done is, in the estimate of the awarding authority,
less than one per cent of the original contract price, or (b) the contractor substantially completes the work and the awarding
authority takes possession for occupancy, whichever occurs first, the awarding authority shall pay the contractor the entire balance
due on the contract less (1) a retention based on its estimate of the fair value of its claims against the contractor and of the cost of
completing the incomplete and unsatisfactory items of work and less (2) a retention for direct payments to subcontractors based on
demands for same in accordance with the provisions of section thirty-nine F, or based on the record of payments by the contractor
to the subcontractors under this contract if such record of payment indicates that the contractor has not paid subcontractors as
provided in section thirty-nine F. If the awarding authority fails to make payment as herein provided, there shall be added to each
such payment daily interest at the rate of three percentage points above the rediscount rate then charged by the Federal Reserve
Bank of Boston commencing on the first day after said payment is due and continuing until the payment is delivered or mailed to
the contractor; provided, that no interest shall be due, in any event, on the amount due on a periodic estimate for final payment
until fifteen days (twenty-four days in the case of the commonwealth) after receipt of such a periodic estimate from the contractor,
at the place designated by the awarding authority if such a place is so designated. The contractor agrees to pay to each
subcontractor a portion of any such interest paid in accordance with the amount due each subcontractor.
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The awarding authority may make changes in any periodic estimate submitted by the contractor and the payment due on said
periodic estimate shall be computed in accordance with the changes so made, but such changes or any requirement for a corrected
periodic estimate shall not affect the due date for the periodic payment or the date for the commencement of interest charges on the
amount of the periodic payment computed in accordance with the changes made, as provided herein; provided, that the awarding
authority may, within seven days after receipt, return to the contractor for correction, any periodic estimate which is not in the
required form or which contains computations not arithmetically correct and, in that event, the date of receipt of such periodic
estimate shall be the date of receipt of the corrected periodic estimate in proper form and with arithmetically correct computations.
The date of receipt of a periodic estimate received on a Saturday shall be the first working day thereafter. The provisions of section
thirty-nine G shall not apply to any contract for the construction, reconstruction, alteration, remodeling, repair or demolition of any
public building to which this section applies.

All periodic estimates shall be submitted to the awarding authority, or to its designee as set forth in writing to the contractor, and
the date of receipt by the awarding authority or its designee shall be marked on the estimate. All periodic estimates shall contain a
separate item for each filed sub-trade and each sub-subtrade listed in sub-bid form as required by specifications and a column
listing the amount paid to each subcontractor and sub-subcontractor as of the date the periodic estimate is filed. The person making
payment for the awarding authority shall add the daily interest provided for herein to each payment for each day beyond the due
date based on the date of receipt marked on the estimate.

A certificate of the architect to the effect that the contractor has fully or substantially completed the work shall, subject to the
provisions of section thirty-nine J, be conclusive for the purposes of this section.

Avrticle 3. CLAIMS FOR UNFORESEEN CONDITIONS
(General Laws, Chapter 30, Section 39N as most recently amended by Chapter 774 of the Acts of 1972)

Every contract subject to section forty-four A of chapter one hundred and forty-nine or subject to section thirty-nine M of chapter
thirty shall contain the following paragraph in its entirety and an awarding authority may adopt reasonable rules or regulations in
conformity with that paragraph concerning the filing, investigation and settlement of such claims:

If, during the progress of the work, the contractor or the awarding authority discovers that the actual subsurface or latent physical
conditions encountered at the site differ substantially or materially from those shown on the plans or indicated in the contract
documents either the contractor or the contracting authority may request an equitable adjustment in the contract price of the
contract applying to work affected by the differing site conditions. A request for such an adjustment shall be in writing and shall be
delivered by the party making such claim to the other party as soon as possible after such conditions are discovered. Upon receipt
of such a claim from a contractor, or upon its own initiative, the contracting authority shall make an investigation of such physical
conditions, and, if they differ substantially or materially from those shown on the plans or indicated in the contract documents or
from those ordinarily encountered and generally recognized as inherent in work of the character provided for in the plans and
contract documents and are of such a nature as to cause an increase or decrease in the cost of performance of the work or a change
in the construction methods required for the performance of the work which results in an increase or decrease in the cost of the
work, the contracting authority shall make an equitable adjustment in the contract price and the contract shall be modified in
writing accordingly.

Avrticle 4. CLAIMS FOR DELAY
(General Laws, Chapter 30, Section 390 as added by Chapter 116 of the Acts of 1973)

1.0 Every contract subject to the provisions of section thirty-nine M of this chapter or subject to section forty-four A of chapter
one hundred forty-nine shall contain the following provisions (a) and (b) in their entirety and, in the event a suspension,
delay, interruption or failure to act of the awarding authority increases the cost of performance to any subcontractor, that
subcontractor shall have the same rights against the general contractor for payment for an increase in the cost of his
performance as provisions (a) and (b) give the general contractor against the awarding authority, but nothing in provisions (a)
and (b) shall in any way change, modify or alter any other rights which the general contractor or the subcontractor may have
against each other.

A. The awarding authority may order the general contractor in writing to suspend, delay, or interrupt all or any part of the
work for such period of time as it may determine to be appropriate for the convenience of the awarding authority;
provided however, that if there is a suspension, delay or interruption for fifteen days or more or due to a failure of the
awarding authority to act within the time specified in this contract, the awarding authority shall make an adjustment in the
contract price for any increase in the cost of performance of this contract but shall not include any profit to the general
contractor on such increase; and provided further, that the awarding authority shall not make any adjustment in the
contract price under this provision for any suspension, delay, interruption or failure to act to the extent that such is due to
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any cause for which this contract provides for an equitable adjustment of the contract price under any other contract
provisions.

B. The general contractor must submit the amount of a claim under provision (a) to the awarding authority in writing, as
soon as practicable after the end of the suspension, delay, interruption of failure to act and, in any event, not later than the
date of final payment under this contract and, except for costs due to a suspension order, the awarding authority shall not
approve any costs in the claim incurred more than twenty days before the general contractor notified the awarding
authority in writing of the act of failure to act involved in the claim.

Article 5. DECISIONS AND APPROVALS BY ENGINEER OR ARCHITECT
(General Laws, Chapter 30, Section 39P, as added by Chapter 1164 of the Acts of 1973)

Every contract subject to section thirty-nine M of this chapter or section forty-four A of chapter one hundred forty-nine which
requires the awarding authority, any official, its architect or engineer to make a decision on interpretation of the specifications,
approval of equipment, material or any other approval, or progress of the work, shall require that the decision be made promptly
and, in any event, no later than thirty days after the written submission for decision; but if such decision requires extended
investigation and study, the awarding authority, the official, architect or engineer shall, within thirty days after the receipt of the
submission, give the party making the submission written notice of the reasons why the decision cannot be made within the thirty
day period and the date by which the decision will be made.

Article 6. PREFERENCE IN EMPLOYMENT, WAGES

(General Laws, Chapter 149 Section 26 as most recently amended by Chapter 665 of the Acts of 1986 and Chapter 552 of
the Acts of 1991).

In the employment of mechanics and apprentices, teamsters, chauffeurs and laborers in the construction of public works by the
commonwealth, or by a county, town or district, or by persons contracting or subcontracting for such works, preference shall first
be given to citizens of the commonwealth who have been residents of the commonwealth for at least six months at the
commencement of their employment who are male veterans as defined in clause Forty-third of section seven of chapter four, and
who are qualified to perform the work to which the employment relates; and secondly, to citizens of the commonwealth generally
who have been residents of the commonwealth for at least six months at the commencement of their employment, and if they
cannot be obtained in sufficient numbers, then to citizens of the United States, and every contract for such work shall contain a
provision to this effect. Each county, town or district in the construction of public works, or persons contracting or subcontracting
for such works, shall give preference to veterans and citizens who are residents of such county, town or district. The rate per hour
of the wages paid to said mechanics and apprentices, teamsters, chauffeurs and laborers in the construction of public works shall
not be less than the rate or rates of wages to be determined by the commissioner as hereinafter provided; provided, that the wages
paid to laborers employed on said works shall not be less than those paid to laborers in the municipal service of the town or towns
where said works are being constructed; provided, further, that where the same public work is to be constructed in two or more
towns, the wages paid to laborers shall not be less than those paid to laborers in the municipal service of the town paying the
highest rate; provided, further, that if, in any of the towns where the works are to be constructed, a wage rate or wage rates have
been established in certain trades and occupations by collective agreements or understandings in the private construction industry
between organized labor and employers, the rate or rates to be paid on said works shall not be less than the rates so established,
provided, further that in towns where no such rate or rates have been so established, the wages paid to mechanics and apprentices,
teamster, chauffeurs and laborers on public works, shall not be less than the wages paid to the employees in the same trades and
occupations by private employers engaged in the construction industry. This section shall also apply to regular employees of the
commonwealth or of a county, town or district, when such employees are employed in the construction, addition to or alteration of
public buildings for which special appropriation of more than One Thousand Dollars are provided. Payments by employers to
health and welfare plans, pension plans and supplementary unemployment benefit plans under collective bargaining agreements or
understandings between organized labor and employers shall be included for the purpose of establishing minimum wage rates as
herein provided.

Article 7. HOURS OF WORK
(General Laws, Chapter 149 Section 34 as most recently amended by Chapter 552 of the Acts of 1991).

Every contract, except for the purchase of material or supplies, involving the employment of laborers, workmen, mechanics,
foremen or inspectors, to which the commonwealth or any county or town, subject to section thirty, is a party, shall contain a
stipulation that no laborer, workman, mechanic, foreman or inspector working within the commonwealth, in the employ of the
contractor, subcontractor or other person doing or contracting to do the whole or a part of the work contemplated by the contract,
shall be required or permitted to work more than eight hours in any one day or more than forty-eight hours in any one week, or
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more than six days in any one week, except in case of emergency, or, in case any town subject to section thirty-one is a party to
such a contract, more than eight hours in any one day, except as aforesaid, provided, that in contracts entered into by the
department of highways for the construction or reconstruction of highways there may be inserted in said stipulation a provision
that said department, or any contractor or subcontractor for said department, may employ laborers, workmen, mechanics, foremen
and inspectors for more than eight hours in any one day in such construction or reconstruction when, in the opinion of the
commissioner of labor and industries, public necessity so requires. Every such contract not containing the aforesaid stipulation
shall be null and void.

Avrticle 8. WORK BY FOREIGN CORPORATIONS
(General Laws, Chapter 30 Section 39L, as most recently amended by Chapter 3 of the Acts of 1967).

The Commonwealth and every county, Town, town, district, board, commission or other public body which, as the awarding
authority, requests proposals, bids or subbids for any work in the construction, reconstruction, alteration, remodeling, repair or
demolition of any public building or other public works (1) shall not enter into a contract for such work with, and shall not approve
as a subcontractor furnishing labor and materials for a part of any such work, a foreign corporation which has not filed with such
awarding authority a certificate of the state secretary stating that such corporation has complied with sections three and five of
chapter one hundred and eighty-one and the date of such compliance, and (2) shall report to the state secretary and to the
department of corporations and taxation any foreign corporation performing work under such contract or subcontract, and any
person, other than a corporation, performing work under such contract or subcontract, and residing or having a principal place of
business outside the Commonwealth.

END OF SECTION
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SPECIAL CONDITIONS OF THE CONTRACT - TOWN OF WELLESLEY

The following provisions supplement the General Conditions of the Contract for Non-Technical Services. In the event of conflict
or discrepancy between the General Conditions and these Special Conditions, the provisions of the Special Conditions shall

govern.

1.0 SUMMARY OF WORK

2.0

3.0

4.0

A.

The Work under the Contract consists of:

1. Furnishing all labor, materials, tools, equipment and supervision necessary to accomplish the work described herein,
in accordance with all specifications and requirements of the Project Manual.

2. All work included in the specifications unless specifically indicated as not to be done.
In addition, the work under the Contract includes:

1.  Work outside the Project Site as called for in the Contract Documents and as required for the performance of the
Work.

2. The restoration of any items damaged or destroyed by encroaching upon areas outside the Project Site.
3. Providing and restoring, where appropriate, all temporary facilities.

The Proposed Contract Price shall include complete costs, including overhead, profit, insurance, transportation, and all
other costs connected with, or incidental to, the work described.

PROJECT SITE

A.

The areas of work for this contract shall be various buildings within the Town of Wellesley.

NOTICE TO PROCEED/FAILURE TO COMMENCE WORK

A

Contractor shall be issued notice to proceed in the form of a letter issued by the Facilities Maintenance Department. The
Contractor shall commence performance of the work within the time specified in the letter, and in no event within less
than the time limits stated in the Work Specifications contained in the Project Manual.

In the event the contractor fails to commence performance within the specified time, and/or notifies the Town of its
inability to do so, the Town shall call upon the second Contractor awarded pursuant to this bid (if any) to perform the
required work.

In the event the second Contractor awarded pursuant to this bid is unable to commence performance within the required
time, or if there is no second Contractor, the Town reserves the right to contract for the work on the open market at the
then prevailing rate and to deduct from any monies due or that may thereafter become due to the contractor the difference
between the price stated for the work in the contract and the actual cost thereof to the Town.

In the event of Contractor’s repeated failure to commence work within the time required by these specifications, the Town
shall exercise all provisions contained in the General Conditions regarding default, suspension or termination of this
contract.

PAYMENT

A.

Payments shall be made on account of materials and equipment delivered and suitably stored at the site for subsequent
incorporation in the Work. If approved in advance by the Owner, payment may similarly be made for materials and
equipment stored, and protected from damage, off the site at a location agreed upon in writing.

Once each month, on a date estabished by the Town, the Contractor may submit an Application for Payment (Invoice) for
the work performed during the preceeding month. The Contractor may invoice for all Work Orders completed and
accepted during the preceeding month, and for all Work Orders either partially completed or not yet accepted by the
Town.
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5.0

. Upon receipt of the Application for Payment, the Town will, within fifteen days, make payment in full for all Work

Orders completed and accepted during the preceeding month. For Work Orders partially completed or not yet accepted,
the Town will make payment for the value of the Work Order completed during the preceeding month, less a retainage of
5% of the estimated total of the Work Order. The Town will make final payment for partially completed Work Orders,
including any retained amounts, upon completion and acceptance of the work and receipt of an Application for Payment
at the end of the month in which the work is completed and accepted.

. The Owner may also withhold a Certificate for Payment because of subsequently discovered evidence, may nullify the

whole or a part of a Certificate for Payment previously issued, to such extent as may be necessary in the Owner’s or
Architect’s opinion to protect the Owner from loss for which the Contractor is responsible, including loss resulting from
acts and omissions because of:

a. defective work not remedied;

b. third party claims filed or reasonable evidence indicating probable filing of such claims unless security acceptable to
the Owner is provided by the Contractor;

failure of the Contractor to make payments properly to Subcontractors or for labor, materials or equipment;
reasonable evidence that the work cannot be completed for the unpaid balance of the contract cum;

damage to the Owner or a separate contractor;

reasonable evidence that the work will not be completed within the contract time and that the unpaid balance would
not be adequate to cover actual or liquidated damages for the anticipated delay; or

h.  repeated failure to carry out the work in accordance with the Contract Documents.

+o a0

. Substantial Completion is the stage in the progress of the work when the work or designated portion thereof is sufficiently

complete in accordance with the Contract Documents so that the Owner can occupy or utilize the work for its intended
use.

. When the Contractor considers that the work, or a portion thereof which the Owner agrees to accept separately, is

substantially complete, the Contractor shall prepare and submit to the Owner a comprehensive list of items to be
completed or corrected prior to final payment. Failure to include an item on such list does not alter the responsibility of
the Contractor to complete all work in accordance with the Contract Documents.

. Upon receipt of the Contractor’s list, the Owner will make an inspection to determine whether the work or designated

portion thereof is substantially complete. When the determination is made that the work or designated portion thereof is
substantially complete, the Owner will notify the contractor in writing that the project is Substantially Completion, with
an established date of Substantial Completion. Warranties required by the Contract Documents shall commence on the
date of Substantial Completion of the work or designated portion thereof unless otherwise provided.

. The Substantial Completion letter shall be submitted to the Contractor for their written acceptance of responsibilities

assigned to them in such letter. Upon such acceptance and consent of surety, if any, the Owner shall make payment of
retainage applying to such work or designated portion thereof. Such payment shall be adjusted for work that is incomplete
or not in accordance with the requirements of the Contract Documents.

Upon receipt of the Contractor’s written notice that the work is ready for final inspection and acceptance and upon receipt
of a final Application for Payment, the Owner will promptly make such inspection and, when the Owner finds the work
acceptable under the Contract Documents and the Contract fully performed, the Owner will approve a final Certificate for
Payment.

Final payment shall not become due until the Contractor has delivered to the Owner a complete release of all liens arising
out of this Contract or receipts in full covering all labor, materials and equipment for which a lien could be filed, or a
bond satisfactory to the Owner to indemnify the Owner against such lien. If such lien remains unsatisfied after payments
are made, the Contractor shall refund to the Owner all money that the Owner may be compelled to pay in discharging
such lien, including costs and reasonable attorneys’ fees.

. Acceptance of final payment by the Contractor, a Subcontractor or material supplier shall constitute a waiver of claims by

that payee except those previously made in writing and identified by that payee as unsettled at the time of final
Application for Payment.

COMMUNICATIONS

A. All notices, demands, requests, instructions, approvals and claims must be in writing.
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6.0

7.0

8.0

9.0

. Any such natice shall be deemed to have been given as of the time of delivery, or of actual receipt in the case of telegrams

or, in the case of mailing, when it should have been received in due course of post.

For communicating purposes, the office address of the Contractor shall be that stated on the signature page of the contract;
that of the Town shall be as stated in the Invitation for Bids. Any subsequent change in address of either party shall be
communicated to the other in writing.

DRAWINGS AND SPECIFICATIONS

A.

The Town will furnish to the Contractor, without charge, all copies of the specifications reasonably necessary in the
performance of the contract work.

COORDINATION

The Contractor shall:

A.

Supply to the Town the name and telephone number of a responsible person who may be contacted during off-hour
emergencies during the term of the Contract.

Cooperate at all times with the Town and the Project Manager, and ensure the cooperation of his key personnel and that of
his subcontractors.

CONDUCT OF THE WORK

A.

The work must be completed in a continuous uninterrupted operation. The Contractor must use sufficient workforce and
adequate equipment to complete all the necessary work requirements within a minimum period of time.

. The work shall be conducted between the hours of 7:00 a.m. and 3:30 p.m. on Monday through Friday. No work shall be

done on holidays, Saturdays or Sundays except as specifically requested and authorized by the Town.

Under no circumstances will the contractor be paid at a premium or overtime rate for any work performed without the
express advance authorization of the Town.

. The Contractor is responsible for the security of partially completed work until the project is finally accepted by the

Town.

Contractors working on School Department property shall pass Criminal Offender Record Information (CORI)
background checks.

ALTERATION

A

The Contractor shall patch, repair and/or replace all existing materials and surfaces remaining exposed after installation of
new work which have been affected by alteration or removal of existing work. All patch and repair work shall match
existing.

10.0 GENERAL DIRECTIONS

A.

B.

Damage to Persons and Property

a. Any damage to buildings, roads, public roads, bituminous concrete areas, fences, lawn areas, trees, shrubbery,
electric or telephone poles, underground utilities, etc., shall be repaired by the Contractor at his own expense.
Damaged property shall be returned to its original condition prior to the damages within a reasonable time period,
except all utility outages shall be repaired immediately.

Protection of Persons and Property
a. The Contractor shall, at all times, leave an unobstructed way along the roadways and walks, and shall maintain

barriers and lights for the protection of all persons and property in all locations where he has materials stored or work
going on, and during the entire time such work is going on or material is stored.
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C. Shutdown of Services

a. The Contractor's attention is especially called to the fact that continuous operation of building utilties and services is
mandatory. During the period of construction of the new work and/or alterations to the existing work, the progress
and sequence of installation shall be carefully planned and approved by the Town. If any building is to be left
without heat, hot water, Town water, electriTown, gas, sanitary facilities, or any other services, the Contractor shall
provide reasonable written notice to the Town before proceeding.

D. Care of Work

a. All work is to be carefully protected so that no injury will come to it from water, frost, accident, or any other cause
and any injury which may come to any of the work shall be repaired immediately by the Contractor at his own
expense and without additional cost to the Town. This shall also apply to any abutting or adjoining work on
premises. The Contractor shall be responsible for any damage and in the event of such damage, the Contractor shall
repair the damage immediately at his own cost and without additional cost to the Town.

E. Removal of Debris

a. Debris of any nature shall be completely removed from the site at the end of each days work and disposed of in
accordance with all Federal, State and local regulations.

F. The Contractor is responsible for the security of all work until it is accepted by the Town.
11.0 TEMPORARY UTILITIES

A. Prior to execution of the Work, the Contractor shall confer with a representative of the Public Building Department
regarding the use of utilities and facilities at the worksite. No Town utilities or facilities are to be used by the Contractor
in the performance of this Contract without the prior approval of the Town.

12.0 SUBMISSION OF PAYROLLS

A. The Contractor shall, with each invoice submitted during the term of this Contract, submit to the Town two (2) legible
copies of his payrolls documenting the wages paid to all employees performing on site labor relating to the work of this
Contract. These copies shall be prepared on forms supplied by the Town.

13.0 DRAWINGS (IF APPLICABLE)

A. The drawings attached herein and such drawings as may be issued per addendum, shall constitute an integral part of this
section and shall serve as the working drawings.

B. Drawings shall not be scaled. Field verification is directed since actual locations, dimensions and levels are existing.

C. Allitems not specifically mentioned in the specifications or noted on the drawings, but which are obviously necessary to
make a complete working installation, shall be included.

14.0 MATERIALS

A. Unless specifically so stated to the contrary the use of a manufacturer's name or style number is not restrictive, and is
intended solely as an identification of the type and quality of the materials and services required. In all cases, the words
“or approved equal” if not inserted are implied.

B. Anitem equal to that named or described in the specifications may upon written approval of the Town be furnished by the
Contractor. An item shall be considered equal to the item so named or described if (1) it is at least equal in quality,
durability, appearance, strength and design; (2) it will perform at least equally the function imposed by the general design
for the public work being contracted for or the material being purchased; (3) it conforms substantially, even with
deviations, to the detailed requirements for the item in the specifications.

C. The name and identification of all materials other than the one specifically named shall be submitted to the Town in
writing for approval, prior to purchase, use or fabrication of such items. Approval shall be at the sole discretion of the
Town, shall be in writing to be effective, and the decision of the Town shall be final. The Town may require tests of all
materials so submitted to establish quality standards at the Contractor’s expense.
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D. For the use of material other than the one specified, the Contractor shall assume the cost of and responsibility for
satisfactorily accomplishing all changes that may be required in the work as shown. All directions, specifications and
recommendations by manufacturers for the installation, handling, storing, adjustment, and operation of their equipment
shall be complied with and responsibility for proper performance shall continue to rest with the Contractor.

E. The Contractor shall not have any right of appeal from the decision of the Town condemning any materials furnished if
the Contractor fails to obtain the approval for substitution in accordance with these provisions. If any substitution is more

costly, the Contracotr shall pay for such costs

15.0 WARRANTY

A. In addition to other guarantees or warranties required under law or other sections of the specification, the Contractor
warrants all materials furnished and labor performed under this Contract to be free from defects or errors in workmanship
or installation for a period of one year from the date of Completion of the work, as certified by the Project Manager. The
Contractor shall indemnify the Town for the full cost of any damage to the property that may result by reason of such
defects or errors and shall indemnify the Town from and against any and all claims, demands. losses, costs, expenses,
liabilities and damages, including reasonable attorney's fees and expenses, arising out of or on account of this Contract,
including but not limited to claims brought against the Town for alleged infringement of patents based upon any methods
of construction or application of materials furnished under the Contract.

END OF SECTION
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TOWN OF WELLESLEY
WAGE RATE REQUIREMENTS

1. GENERAL

A

This section summarizes the requirements for the payment of wages to laborers and mechanics employed under the
Contract.

Other duties and requirements of law which may not be specified in this section apply and are inherently part of the
Contract.

2. WAGE RATES

A

The rate per hour to be paid to mechanics, apprentices, teamsters, chauffeurs, and laborers employed on the Work shall
not be less than the rate of wages in the attached "Minimum Wage Rates" as determined by the Commissioner of Labor
and Industries. The schedule of prevailing wage rates will be updated annually for all public construction projects lasting
longer than one (1) year. The contractor shall pay the prevailing wage rate set out in the applicable prevailing wage rate
schedule. Increases in prevailing wage rates shall not be the basis for a change order.

Keep posted on the site a legible copy of said schedule. Keep on file the wage rates and classifications of labor employed
on this Work in order that they may be available for inspection by the Owner, Administrator, or the Architect.

Apprentices employed pursuant to this determination of wage rates must be registered and approved by the State
Apprenticeship Council wherever rates for journeymen or apprentices are not listed.

Pay reserve police officers employed on the Work the prevailing rate of wages paid to regular police officers as required
by M.G.L. c.149, §34B, as amended. Such police officers shall be covered by Workmen’s Compensation Insurance and
Employers Liability Insurance by the Contractor.

The Contractor and all subcontractors shall, on a weekly basis throughout the term of the contract, provide to the Town of
Wellesley certified payroll affidavits verifying compliance with M.G.L. c.149, §§27, 27A and 27B.

The Contractor and all subcontractors shall provide a Statement of Compliance within 15 days of the completion of its
portion of the work. This statement shall be submitted to the Owner on the form found elsewhere in this section.

The Contractor shall maintain accurate and complete records, including payroll records, during the Contract term and for

three years thereafter. Filings made by the Contractor pursuant to Clauses 47, 48 and 49 of the General Conditions shall
be deemed to constitute compliance with State filing requirements under the Massachusetts Prevailing Wage Law.

END OF SECTION
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS
Prevailing Wage Rates

DEVAL L. PATRICK As determined by the Director under the provisions of the RACHEL KAPRIELIAN
Governor Secretry

Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER £ ROWE

Director

Awarding Authority: Wellesley MA

Contract Number: City/Town: WELLESLEY
Description of Wark: Remove and replace selected carpeting and flooring at several district schools.

Job Location: 50 Kingsbury Street Wellesley MA 02481

Information about Prevailing Wage Schedules for Awarding Authorities and Contractors

»  This wage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the “Wage
Request Number™ on all pages of this schedule.

+  Awarding authorities must request an updated wage schedule from the Department of Labor Standards (“DLS™) if it has not
opened bids or selected a contractor within 90 days of the date of issuance of the wage schedule.

»  The wage schedule shall be incorporated in any advertisement or call for bids for the project as required by M.G.L. ¢. 149, §
27. Once a contractor has been selected by the awarding authority. the wage schedule shall be made a part of the contract for that
project. The wage schedule must be posted in a conspicuous place at the work site during the life of the project in accordance with
M.G.L. ¢. 149, § 27. The wages listed on the wage schedule must be paid to employees performing construction work on the
project regardless of whether they are employed by the prime contractor, a filed sub-bidder, or any sub-contractor.

«  All apprentices working on the project are required to be registered with the Massachusetts Division of Apprentice Training
(DAT). Apprentices must keep his/her apprentice identification card on his/her person during all work hours on the project. If an
apprentice rate is listed on the prevailing wage schedule for the trade in which an apprentice is registered with the DAT. the
apprentice may be paid the lower apprentice wage rate at the applicable step as provided on the prevailing wage schedule. If an
apprentice rate is not listed on the prevailing wage schedule for the trade in which an apprentice is registered with the
DAT, the apprentice must be paid the journeyworker’s rate for the trade.

+  The wage rates will remain in effect for the duration of the project. except in the case of multi-year public construction
projects. For construction projects lasting longer than one year, awarding authorities must request an updated wage schedule.
Awarding authorities are required to request these updates no later than two weeks before the anniversary of the date the contract
was executed by the awarding authority and the general contractor. Contractors are required to obtain the wage schedules from
awarding authorities, and to pay no less than these rates to covered workers. The annual update requirement is not applicable to
27F “rental of equipment” contracts.

»  Every contractor or subcontractor which performs construction work on the project is required to submit weekly payroll
reports directly to the awarding authority and keep them on file for three years. Each weekly payroll report must contain: the
employee’s name, address, occupational classification. hours worked. and wages paid. Do not submit weekly payroll reports to
DLS. A sample of a payroll reporting form may be obtained at http://www.mass.gov/dols/pw.

+  Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at (617) 626-6953.

+  Employees not receiving the prevailing wage rate set forth on the wage schedule may report the violation to the Fair Labor
Division of the office of the Attorney General at (617) 727-3465.

»  Failure of a contractor or subcontractor to pay the prevailing wage rates listed on the wage schedule to all employees who
perform construction work on the project is a violation of the law and subjects the contractor or subcontractor to civil and eriminal

penalties.

Issue Date:  05/16/2014 Wage Request Number: 20140516-037
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Supplemental

Classification Effective Date Base Wage Health Pension ) Total Rate
Unemplovment
Construction
(2 AXLE) DRIVER - EQUIPMENT 12/01/2013 $30.95  $9.41 $8.80 $0.00 $49.16
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B _
06/01/2014 $31.30 $0.41 $8.80 $0.00 $49.51
08/01/2014 $31.30 $9.91 $8.80 $0.00 $50.01
12/01/2014 $31.30 $9.91 $9.33 $0.00 $50.54
06/01/2015 $31.65  $9.91 $9.33 $0.00 $50.89
08/01/2015 $31.65  $1041  $933 $0.00 $51.39
12/01/2015 $31.65  $1041  $10.08  $0.00 $52.14
06/01/2016 $32.15  $1041  $10.08  $0.00 $52.64
08/01/2016 $32.15  $1091  $10.08  $0.00 $53.14
12/01/2016 $32.15  $1091  $10.89  $0.00 $53.95
(3 AXLE) DRIVER - EQUIPMENT 12/01/2013 $31.02  $9.41 $8.80 $0.00 $49.23
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B -
06/01/2014 $31.37  $9.41 $8.80 $0.00 $49.58
08/01/2014 $31.37 $9.91 $8.80 $0.00 $50.08
12/01/2014 $31.37 $9.91 $9.33 $0.00 $50.61
06/01/2015 $31.72  $9.91 $9.33 $0.00 $50.96
08/01/2015 $31.72  $1041  $9.33 $0.00 $51.46
12/01/2015 $31.72  $1041  $10.08 3000 $52.21
06/01/2016 $32.22 $1041  $10.08  $0.00 $52.71
08/01/2016 $3222  $1091  $10.08 3000 $53.21
12/01/2016 $3222  $1091  $10.89  $0.00 $54.02
(4 & 5 AXLE) DRIVER - EQUIPMENT 12/01/2013 $31.14  $9.41 $8.80 $0.00 $49.35
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B -
06/01/2014 $31.49 $9.41 $8.80 $0.00 $49.70
08/01/2014 $31.49  $9.91 $8.80 $0.00 $50.20
12/01/2014 $31.49  $9.91 $9.33 $0.00 $50.73
06/01/2015 $31.84  $9.91 $9.33 $0.00 $51.08
08/01/2015 $31.84  $1041  $9.33 $0.00 $51.58
12/01/2015 $31.84  $1041  $1008  $0.00 $52.33
06/01/2016 $32.34 $1041  $10.08 $0.00 $52.83
08/01/2016 $32.34  $1091  $10.08  $0.00 $53.33
12/01/2016 $32.34  $1091  $10.89 3000 $54.14
ADS/SUBMERSIBLE PILOT 08/01/2013 $8421  $9.80  $1817  $0.00 $112.18
FILE DRIVER LOCAL 56 (ZONE 1) _
08/01/2014 $8736  $9.80  $18.17  $0.00 $115.33
08/01/2015 $90.51  $9.80  $18.17  $0.00 $118.48
ATR TRACK OPERATOR 12/01/2013 $3060  $730  $1210  $0.00 $50.00
LABORERS - ZONE 2 i
06/01/2014 $31.10  $7.30 $12.10  $0.00 $50.50
12/01/2014 $31.60  $7.30 $12.10  $0.00 $51.00
06/01/2015 $32.10  $7.30 $12.10  $0.00 $51.50
12/01/2015 $32.60 $7.30 $1210  $0.00 $52.00
06/01/2016 $33.10  $730  $12.10  $0.00 $52.50
12/01/2016 $33.85  $7.30  $1210  $0.00 $53.25

For apprentice rates see "Apprentice- LABORER"

Issue Date:  05/16/2014

Wage Request Number: 20140516-037
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Supplemental

Classification Effective Date Base Wage Health Pension . Total Rate
Unemplovment
ASBESTOS REMOVER - PIPE / MECH. EQUIPT. 12/01/2013 $30.68 $10.40 $5.95 $0.00 $47.03
HEAT & FROST INSULATORS LOCAL 6 (BOSTON) -
06/01/2014 $31.58 $1040  $5.95 $0.00 $47.93
12/01/2014 $32.48 $1040 3595 $0.00 $48.83
06/01/2015 $3343  $1040  $5.95 $0.00 $49.78
12/01/2015 $3438  $1040  $5.95 $0.00 $50.73
ASPHALT RAKER 12/01/2013 $30.10  $7.30 $12.10  $0.00 $49.50
LABORERS - ZONE 2 -
06/01/2014 $30.60 $7.30 $12.10  $0.00 $50.00
12/01/2014 $31.10 $7.30 $12.10  $0.00 $50.50
06/01/2015 $31.60 $7.30 $12.10  $0.00 $51.00
12/01/2015 $32.10 $7.30 $12.10  $0.00 $51.50
06/01/2016 $32.60 $7.30 $12.10  $0.00 $52.00
12/01/2016 $33.35 $7.30 $12.10  $0.00 $52.75
For apprentice rates see "Apprentice- LABORER"
ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE 12/01/2013 £40.49 $10.00 $14.18 $0.00 $64.67
OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
BACKHOE/FRONT-END LOADER 12/01/2013  $4049  $10.00 $14.18  $0.00 $64.67
OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
BARCO-TYPE JUMPING TAMPER 12/01/2013  $30.10  $7.30  $12.10  $0.00 $49.50
LABORERS - ZONE 2 _
06/01/2014 $30.60  $7.30 $12.10  $0.00 $50.00
12/01/2014 $31.10 $7.30 $12.10  $0.00 $50.50
06/01/2015 $31.60 $7.30 $12.10  $0.00 $51.00
12/01/2015 $32.10 $7.30 $12.10  $0.00 $51.50
06/01/2016 $32.60 $7.30 $12.10  $0.00 $52.00
12/01/2016 $33.35 $7.30 $12.10  $0.00 $52.75
For apprentice rates see "Apprentice- LABORER"
BLOCK PAVER, RAMMER / CURB SETTER 12/01/2013  $30.60  $7.30  $12.10  $0.00 $50.00
LABORERS - ZONE 2 _
06/01/2014 $31.10 $7.30 $12.10  $0.00 $50.50
12/01/2014 $31.60 $7.30 $12.10  $0.00 $51.00
06/01/2015 $32.10 $7.30 $12.10  $0.00 $51.50
12/01/2015 $32.60 $7.30 $12.10  $0.00 $52.00
06/01/2016 $33.10 $7.30 $12.10  $0.00 $52.50
12/01/2016 $33.85 $7.30 $12.10  $0.00 $53.25
For apprentice rates see "Apprentice- LABORER"
BOILER MAKER 01/01/2010  $37.70  $697  $1LI8  $0.00 $55.85
BOILERMAKERS LOCAL 29

Issue Date:  05/16/2014
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Supplemental

Classification Effective Date Base Wage Health ~ Pemsion 0 = Total Rate
Apprentice - BOILERMAKER - Local 29
Effective Date - 01/01/2010 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 65 $24.51 $6.97 $11.18 $0.00 $42.66
2 65 $24.51 $6.97 $11.18 $0.00 $42.66
3 70 $26.39 $6.97 $11.18 $0.00 $44 .54
4 75 $2828 $6.97 $11.18 $0.00 $46 43
5 80 $30.16 $6.97 $11.18 $0.00 $4831
6 85 $32.05 $6.97 $11.18 $0.00 $50.20
7 20 $33.93 $6.97 $11.18 $0.00 $52.08
8 95 $35.82 $6.97 $11.18 $0.00 $53.97
Notes:
Apprentice to Journeyworker Ratio:1:5
BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 02/01/2014  $48.06  $10.18  $18.15  $0.00 $76.39
gﬁzﬁi{sﬂgﬁgﬁﬂa@ 08/01/2014 $48.96 $10.18  $18.22 $0.00 $77.36
02/01/2015 $49.52 $10.18  $18.22 $0.00 $77.92
08/01/2015 $50.42 $10.18  $18.29 $0.00 $78.89
02/01/2016 $50.99 $10.18  $18.29 $0.00 $79.46
08/01/2016 $51.89 $10.18  $18.37 $0.00 $80.44
02/01/2017 $52.46 $10.18  $18.37 $0.00 $81.01

Wage Request Number: 20140516-037

Issue Date:

05/16/2014
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Supplemental

Classification Effective Date Base Wage Health Pension Unemployment Total Rate
Apprentice - BRICK/PLASTER/CEMENT MASON - Local 3 Newton
Effective Date -  02/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $24.03 $10.18 $18.15 $0.00 $52.36
2 60 $28.84 $10.18 $18.15 $0.00 $57.17
3 70 $33.64 $10.18 $18.15 $0.00 $61.97
4 80 $38.45 $10.18 $18.15 $0.00 $66.78
5 90 $4325 $10.18 $18.15 $0.00 $71.58
Effective Date -  08/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $24 .48 $10.18 $18.22 $0.00 $52.88
2 60 $2933 $10.18 $18.22 $0.00 $57.78
3 70 $3427 $10.18 $18.22 $0.00 $62.67
4 80 $39.17 $10.18 $18.22 $0.00 $67.57
5 90 $44.06 $10.18 $18.22 $0.00 $72.46
Notes:
Apprentice to Journeyvworker Ratio:1:5
BULLDOZER/GRADER/SCRAPER 12/01/2013 $40.11  $1000 $14.18  $0.00 $64.29
OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
CAISSON & UNDERPINNING BOTTOM MAN 12/01/2013 $34.45 $7.30 $1290  $0.00 $54.65
FABORERS - FOUNDATION AND MARIE 06/01/2014 $35.20 $7.30 $1290  $0.00 $55.40
12/01/2014 $35.95 $7.30 $1290  $0.00 $56.15
06/01/2015 $36.70 $7.30 $1290  $0.00 $56.90
12/01/2015 $37.45 $7.30 $1290  $0.00 $57.65
06/01/2016 $38.20 $7.30 $1290  $0.00 $58.40
12/01/2016 $39.20 $7.30 $1290  $0.00 $59.40
For apprentice rates see "Apprentice- LABORER"
CAISSON & UNDERPINNING LABORER 12/01/2013  $3330  $730  $1290  $0.00 $53.50
FABORERS - FOLNDATION D MARRE 06/01/2014 $34.05 $7.30 $1290  $0.00 $54.25
12/01/2014 $34.80 $7.30 $1290  $0.00 $55.00
06/01/2015 $35.55 $7.30 $1290  $0.00 $55.75
12/01/2015 $36.30 $7.30 $1290  $0.00 $56.50
06/01/2016 $37.05 $7.30 $1290  $0.00 $57.25
12/01/2016 $38.05 $7.30 $1290  $0.00 $58.25
For apprentice rates see "Apprentice- LABORER"
Issue Date:  05/16/2014 Wage Request Number:  20140516-037 Page 5 of 38
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Supplemental Total Rate
Unemployment

CAISSON & UNDERPINNING TOP MAN 12/01/2013 $33.30 $7.30 $12.90 $0.00 $53.50
ILABORERS - FOUNDATION AND MARINE

Classification Effective Date Base Wage Health Pension

06/01/2014 $34.05 $7.30 $12.90 $0.00 $54.25
12/01/2014 $34.80 $7.30 $12.90 $0.00 $55.00
06/01/2015 $35.55 $7.30 $12.90 $0.00 $55.75
12/01/2015 $36.30 $7.30 $12.90 $0.00 $56.50
06/01/2016 $37.05 $7.30 $12.90 $0.00 $57.25
12/01/2016 $38.05 $7.30 $12.90 $0.00 $58.25

For apprentice rates see "Apprentice- LABORER"

CARBIDE CORE DRILL OPERATOR 12/01/2013 $30.10 $7.30 $12.10 $0.00 $49.50
ILABORERS - ZONE 2

06/01/2014 $30.60 $7.30 $12.10  $0.00 $50.00
12/01/2014 $31.10  $7.30 $12.10  $0.00 $50.50
06/01/2015 $31.60 $7.30 $12.10  $0.00 $51.00
12/01/2015 $32.10 $7.30 $12.10  $0.00 $51.50
06/01/2016 $32.60 $7.30 $12.10  $0.00 $52.00
12/01/2016 $3335  $7.30 $12.10  $0.00 $52.75
For apprentice rates see "Apprentice- LABORER"
CARPENTER 03/01/2014 $3478  $9.80 $1591  $0.00 $60.49
CARPENTERS -ZONE 2 (Eastern Massachusetts) -
09/01/2014 $35.55  $9.80 $15.91  $0.00 $61.26
03/01/2015 $36.32  $9.80 $15.91  $0.00 $62.03
Issue Date:  05/16/2014 Wage Request Number: 20140516-037 Page 6 of 38
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Supplemental

Classification Effective Date Base Wage Health  Pension Unemplovment Total Rate
Apprentice - CARPENTER - Zone 2 Eastern MA
Effective Date - 03/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $17.39 $9 80 $157 $0.00 $28.76
2 60 $20.87 $9 80 $157 $0.00 $32.24
3 70 $2435 $9.80 $11.20 $0.00 $4535
4 75 $26.09 $9.80 $11.20 $0.00 $47.09
5 80 $27.82 $9 80 $12.77 $0.00 $5039
6 80 $27.82 $9 80 $12.77 $0.00 $5039
7 90 $31.30 $9 80 $14.34 $0.00 $55.44
8 90 $31.30 $9.80 $14.34 $0.00 $55.44
Effective Date -  09/01/2014 Supplementsl
Step  percent Apprentice Base Wage Health Pension =~ Unemployment Total Rate
1 50 $17.78 $9 80 $157 $0.00 $29.15
2 60 $21.33 $9 80 $157 $0.00 $32.70
3 70 $24.89 $9.80 $11.20 $0.00 $45.89
4 75 $26.66 $9.80 $11.20 $0.00 $47.66
5 80 $28.44 $9.80 $12.77 $0.00 $51.01
6 80 $28.44 $9 80 $12.77 $0.00 $51.01
7 90 $32.00 $9 80 $14.34 $0.00 $56.14
8 90 $32.00 $9 80 $14.34 $0.00 $56.14
Notes:
Apprentice to Journeyworker Ratio:1:5
CEMENT MASONRY/PLASTERING 01/01/2014  $43.60  $1090 $1871  $130 $74.51
FRICHLATERS LOCAL 3 (T 07/01/2014 $43.77 $1090  $18.71 $1.30 $74.68
01/01/2015 $44 69 $1090  $18.71 $1.30 $75.60
07/01/2015 $4529 $1090  $18.71 $1.30 $76.20
01/01/2016 $46.21 $1090  $18.71 $1.30 $77.12
Issue Date:  05/16/2014 Wage Request Number:  20140516-037 Page 7 of 38
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Supplemental

Classification Effective Date Base Wage Health Pension Unemployment Total Rate
Apprentice - CEMENT MASONRY/PLASTERING - Eastern Mass (Newton)
Effective Date -  01/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $21.80 $10.90 $12.21 $1.30 $46.21
2 60 $26.16 $10.90 $13.71 $1.30 $52.07
3 65 $28.34 $10.90 $14.71 $1.30 $5525
4 70 $30.52 $10.90 $15.71 $130 $58.43
5 75 $32.70 $10.90 $16.71 $1.30 $61.61
6 80 $34.88 $10.90 $17.71 $130 $64.79
7 20 $39.24 $10.90 $18.71 $1.30 $70.15
Effective Date -  07/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $21.89 $10.90 $12.21 $1.30 $46.30
2 60 $26.26 $10.90 $13.71 $1.30 $52.17
3 65 $2845 $10.90 $14.71 $130 $55.36
4 70 $30.64 $10.90 $15.71 $130 $58.55
5 75 $32.83 $10.90 $16.71 $1.30 $61.74
6 80 $35.02 $10.90 $17.71 $1.30 $64.93
7 90 $39.39 $10.90 $18.71 $1.30 $70.30
Notes:
Steps 3.4 are 500 hrs. All other steps are 1,000 hrs.
Apprentice to Journeyworker Ratio:1:3
CHAIN SAW OPERATOR 12/01/2013 $30.10  $7.30 $12.10  $0.00 $49.50
LABORERS - ZONE 2
06/01/2014 $30.60 $7.30 $1210  $0.00 $50.00
12/01/2014 $31.10 $7.30 $1210  $0.00 $50.50
06/01/2015 $31.60 $7.30 $1210  $0.00 $51.00
12/01/2015 $32.10 $7.30 $1210  $0.00 $51.50
06/01/2016 $32.60 $7.30 $1210  $0.00 $52.00
12/01/2016 $33.35 $7.30 $1210  $0.00 $52.75
For apprentice rates see "Apprentice- LABORER"
CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES 12/01/2013 $41.49 $10.00 $1418  $0.00 $65.67
OFERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
COMPRESSOR OPERATOR 12/01/2013 $28.11 $1000 $1418  $0.00 $52.29
OFERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
DELEADER (BRIDGE) 01/01/2014 $45.91 $7.85 $1610  $0.00 $69.86
PARTERSLOCAL 39 - ZONE 2 07/01/2014 $46.76 $7.85 $1610  $0.00 $70.71
01/01/2015 $47.66 $7.85 $16.10  $0.00 $71.61
07/01/2015 $48.56 $7.85 $16.10 $0.00 $72.51
01/01/2016 $49.51 $7.85 $16.10  $0.00 $73.46
07/01/2016 $5046  $7.85  $1610  $0.00 $74.41
01/01/2017 $5141  $7.85  $1610  $0.00 $75.36

Issue Date:  05/16/2014
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Supplemental

Classification Effective Date Base Wage Health Pension Unemployment Total Rate
Apprentice - PAINTER Local 35 - BRIDGES/TANKS
Effective Date -  01/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $22.96 $7.85 $0.00 $0.00 $3081
2 55 $2525 $7.85 $3.66 $0.00 $36.76
3 60 $27.55 $7.85 $3.99 $0.00 $3939
4 65 $29.84 $7.85 $432 $0.00 $42.01
5 70 $32.14 $7.85 $14.11 $0.00 $54.10
6 75 $34.43 $7.85 $14.44 $0.00 $56.72
7 80 $36.73 $7.85 $14.77 $0.00 $5935
8 90 $4132 $7.85 $1544 $0.00 $64 61
Effective Date -  07/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $23.38 $7.85 $0.00 $0.00 $3123
2 55 $25.72 $7.85 $3.66 $0.00 $37.23
3 60 $28.06 $7.85 $3.99 $0.00 $39.90
4 65 $30.39 $785 $432 $0.00 $42 56
5 70 $32.73 $7.85 $14.11 $0.00 $54.69
6 75 $35.07 $7.85 $14.44 $0.00 $57.36
7 80 $37.41 $7.85 $14.77 $0.00 $60.03
8 90 $42.08 $7.85 $1544 $0.00 $65.37
Notes:
Steps are 750 hrs.
Apprentice to Journeyworker Ratio:1:1
DEMO: ADZEMAN 12/01/2013 $3350  $730 $12.70  $0.00 $53.50
FABORERS - 20NE =2 06/01/2014 $34.25 $7.30 $12.70  $0.00 $54.25
12/01/2014 $35.00 $7.30 $12.70  $0.00 $55.00
06/01/2015 $35.75  $7.30 $12.70  $0.00 $55.75
12/01/2015 $36.50 $7.30 $12.70  $0.00 $56.50
For apprentice rates see "Apprentice- LABORER"
DEMO: BACKHOE/LOADER/HAMMER OPERATOR 12/01/2013  $3450  $7.30  $1270  $0.00 $54.50
[APORERS - 20NES 06/01/2014 $3525 $7.30 $12.70  $0.00 $55.25
12/01/2014 $36.00 $7.30 $12.70  $0.00 $56.00
06/01/2015 $36.75 $7.30 $12.70  $0.00 $56.75
12/01/2015 $37.50 $7.30 $12.70  $0.00 $57.50
For apprentice rates see "Apprentice- LABORER"
DEMO: BURNERS 12/01/2013 $3425  $730  $12.70  $0.00 $54.25
FARORE o 06/01/2014 $35.00 $7.30 $12.70  $0.00 $55.00
12/01/2014 $35.75 $7.30 $12.70  $0.00 $55.75
06/01/2015 $36.50 $7.30 $12.70  $0.00 $56.50
12/01/2015 $37.25 $7.30 $12.70  $0.00 $57.25

For apprentice rates see "Apprentice- LABORER"

Wage Request Number: 20140516-037

Issue Date:  (05/16/2014
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Supplemental

Classification Effective Date Base Wage Health Pension . Total Rate
Unemplovment
DEMO: CONCRETE CUTTER/SAWYER 12/01/2013 $34.50 $7.30 $12.70 $0.00 $54.50
LABORERS - ZONE 2 -
06/01/2014 $35.25 $7.30 $12.70 3000 $55.25
12/01/2014 $36.00  $7.30 $12.70  $0.00 $56.00
06/01/2015 $36.75  $7.30 $12.70  $0.00 $56.75
12/01/2015 $37.50  $7.30 $12.70  $0.00 $57.50
For apprentice rates see "Apprentice- LABORER"
DEMO: JACKHAMMER OPERATOR 12/01/2013 $3425  §730  $1270  $0.00 $54.25
LABORERS - ZONE 2 _
06/01/2014 $35.00 $7.30 $12.70  $0.00 $55.00
12/01/2014 $35.75 $7.30 $12.70  $0.00 $55.75
06/01/2015 $36.50 $7.30 $12.70  $0.00 $56.50
12/01/2015 $37.25 $7.30 $12.70  $0.00 $57.25
For apprentice rates see "Apprentice- LABORER"
DEMO: WRECKING LABORER 12/01/2013 $33.50 $7.30 $12.70  $0.00 $53.50
LABORERS - ZONE 2
06/01/2014 $34.25 $7.30 $12.70  $0.00 $54.25
12/01/2014 $35.00 $7.30 $12.70  $0.00 $55.00
06/01/2015 $35.75 $7.30 $12.70  $0.00 $55.75
12/01/2015 $36.50 $7.30 $12.70  $0.00 $56.50
For apprentice rates see "Apprentice- LABORER"
DIRECTIONAL DRILL MACHINE OPERATOR 12/01/2013  $40.11  $10.00 $14.18  $0.00 $64.29
OFPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
DIVER 08/01/2013 $56.14  $9.80 $18.17  $0.00 $84.11
FILE DRIVER LOCAL 56 (ZONE 1) _
08/01/2014 $58.24 $9.80 $18.17 $0.00 $86.21
08/01/2015 $60.34 $9.80 $18.17 $0.00 $88.31
DIVER TENDER 08/01/2013 $40.10 $9.80 $18.17  $0.00 $68.07
FILE DRIVER LOCAL 56 (ZONE 1) -
08/01/2014 $41.60 $9.80 $18.17 $0.00 $69.57
08/01/2015 $43.10 $9.80 $18.17 $0.00 $71.07
DIVER TENDER (EFFLUENT) 08/01/2013 $60.15  $9.80  $18.17  $0.00 $88.12
FILE DRIVER LOCAL 56 (ZONE 1) -
08/01/2014 $62.40 $9.80 $18.17 $0.00 $90.37
08/01/2015 $64.65 $9.80 $18.17 $0.00 $92.62
DIVER/SLURRY (EFFLUENT) 08/01/2013 $84.21 $9.80 $18.17 $0.00 $112.18
PILE DRIVER LOCAL 56 (ZONE 1) _
08/01/2014 $87.36 $9.80 $18.17 $0.00 $115.33
08/01/2015 $90.51 $9.80 $18.17 $0.00 $118.48
DRAWBRIDGE OPERATOR (Construction) 03/01/2014 $44.45  $13.00 $1468  $0.00 $72.13
ELECTRICIANS LOCAL 103 _
09/01/2014 $45.12 $13.00 $1470  $0.00 $72.82
03/01/2015 $45.84 $13.00 $14.72 $0.00 $73.56
09/01/2015 $46.80 $13.00 $14.75 $0.00 $74.55
03/01/2016 $47.75 $13.00 $14.78 $0.00 $75.53
For apprentice rates see "Apprentice- ELECTRICTAN"
ELECTRICIAN 03/01/2014 $44.45 $13.00 $1468  $0.00 $72.13
ELECTRICIANS LOCAL 103 -
09/01/2014 $45.12 $13.00 $1470  $0.00 $72.82
03/01/2015 $45.84 $13.00 $14.72 $0.00 $73.56
09/01/2015 $46.80 $13.00 $14.75 $0.00 $74.55
03/01/2016 $47.75 $13.00 $14.78 $0.00 $75.53
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension Unemplovment
Apprentice - ELECTRICIAN - Local 103
Effective Date - 03/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $17.78 $13.00 $0.53 $0.00 $3131
2 40 $17.78 $13.00 $0.53 $0.00 $3131
3 45 $20.00 $13.00 $11.04 $0.00 $44.04
4 45 $20.00 $13.00 $11.04 $0.00 $44.04
5 50 $22.23 $13.00 $11.37 $0.00 $46.60
6 55 $24.45 $13.00 $11.70 $0.00 $4915
7 60 $26.67 $13.00 $12.03 $0.00 $51.70
8 65 $28.89 $13.00 $1237 $0.00 $54.26
9 70 $31.12 $13.00 $12.69 $0.00 $56.81
10 75 $33.34 $13.00 $13.03 $0.00 $5937
Effective Date -  09/01/2014 Supplements!
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $18.05 $13.00 $0.54 $0.00 $31.59
2 40 $18.05 $13.00 $0.54 $0.00 $31.59
3 45 $20.30 $13.00 $11.05 $0.00 $4435
4 45 $20.30 $13.00 $11.05 $0.00 $4435
5 50 $22.56 $13.00 $11.38 $0.00 $46.94
6 55 $24.82 $13.00 $11.71 $0.00 $49.53
7 60 $27.07 $13.00 $12.04 $0.00 $52.11
8 65 $29.33 $13.00 $1238 $0.00 $54.71
9 70 $31.58 $13.00 $12.71 $0.00 $57.29
10 75 $33.84 $13.00 $13.05 $0.00 $59.89
Notes: :
App Prior 1/1/03; 30/35/40/45/50/55/65/70/75/80
Apprentice to Journeyworker Ratio:2:3%%~
ELEVATOR CONSTRUCTOR 01/01/2012  $52.45  $878  $696  $0.00 $68.19
ELEVATOR CONSTRUCTORS LOCAL 4
Issue Date:  05/16/2014 Wage Request Number: ~ 20140516-037 Page 11 of 38
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension .
Unemplovment
Apprentice - ELEVATOR CONSTRUCTOR - Local 4
Effective Date - 01/01/2012 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $26.23 $8.78 $0.00 $0.00 $35.01
2 55 $28.85 $8.78 $6.96 $0.00 $44.59
3 65 $34.09 $8.78 $6.96 $0.00 $49.83
4 70 $36.72 $8.78 $6.96 $0.00 $52.46
5 80 $41.96 $8.78 $6.96 $0.00 $57.70
Notes:
Steps 1-2 are 6 mos._; Steps 3-5 are 1 year
Apprentice to Journeyworker Ratio:1:1
ELEVATOR CONSTRUCTOR HELPER 01/01/2012 $38.59 $8.78 $6.96 $0.00 $54.33

ELEVATOR CONSTRUCTORS LOCAL 4

For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR"

FENCE & GUARD RAIL ERECTOR 12/01/2013 $30.10 $7.30 $12.10  $0.00 $49.50
LABORERS - ZONE 2

06/01/2014 $30.60  $7.30 $12.10  $0.00 $50.00
12/01/2014 $31.10  $7.30 $12.10  $0.00 $50.50
06/01/2015 $31.60  $7.30 $12.10  $0.00 $51.00
12/01/2015 $32.10  $7.30  $12.10  $0.00 $51.50
06/01/2016 $32.60  $7.30  $12.10  $0.00 $52.00
12/01/2016 $3335  $730  $12.10  $0.00 $52.75

For apprentice rates see "Apprentice- LABORER"

FIELD ENG.INST PERSON-BLDG,SITE. HVY/HWY 05/01/2014 $38.87 $10.00  $14.18 $0.00 $63.05
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIELD ENG PARTY CHIEF-BLDG,SITE HVY/HWY 05/01/2014 $40.29 $10.00 $14.18 $0.00 $64.47
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIELD ENGROD PERSON-BLDG,SITE HVY/HWY 05/01/2014 $20.92 $10.00  $14.18 $0.00 $45.10
OFERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIRE ALARM INSTALLER 03/01/2014 $4445  $13.00 $1468  $0.00 $72.13
ELECTRICIANS LOCAL 103 e
09/01/2014 $45.12  $13.00 $1470  $0.00 $72.82
03/01/2015 $45.84  $13.00 $1472  $0.00 $73.56
09/01/2015 $46.80  $13.00 $1475  $0.00 $74.55
03/01/2016 $47.75  $13.00 $1478  $0.00 $75.53

For apprentice rates see "Apprentice- ELECTRICIAN"

FIRE ALARM REPAIR / MAINTENANCE 03/01/2014 $33.44 $13.00 $13.03 $0.00 $59.47
/ COMMISSIONING ELECTRICIANS

LOCAL 103 09/01/2014 $33.84 $13.00 $13.05 $0.00 $59.89
03/01/2015 $34.38 $13.00 $13.06 $0.00 $60.44
09/01/2015 $35.10 $13.00 $13.08 $0.00 $61.18
03/01/2016 $35.81 $13.00 $13.10 $0.00 $61.91

For apprentice rates see "Apprentice- TELECOMMUNICATIONS TECHNICIAN"

FIREMAN (ASST. ENGINEER) 12/01/2013 $33.76  $10.00 $1418  $0.00 $57.94
OPERATING ENGINEERS LOCAL 4
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension -
Unemplovment
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
FLAGGER & SIGNALER 12/01/2013 $20.50 $7.30 $12.10  $0.00 $39.90
IL4BORERS - ZONE 2 _
06/01/2014 $20.50 $7.30 $12.10 $0.00 $39.90
12/01/2014 $20.50 $7.30 $12.10 $0.00 $39.90
06/01/2015 $20.50 $7.30 $12.10 $0.00 $39.90
12/01/2015 $20.50  $7.30 $12.10  $0.00 $39.90
06/01/2016 $20.50  $7.30 $12.10  $0.00 $39.90
12/01/2016 $20.50 $7.30 $12.10  $0.00 $39.90
For apprentice rates see "Apprentice- LABORER"
FLOORCOVERER 03/01/2014  $39.87  $9.80  $1696  $0.00 $66.63
FLOORCOVERERS LOCAL 2168 ZONE T
Apprentice - FLOORCOVERER - Local 2168 Zone I
Effective Date -  03/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $19.94 $9.80 $1.79 $0.00 $31.53
2 55 $21.93 $9.80 $1.79 $0.00 $33.52
3 60 $23.92 $9.80 $11.59 $0.00 $4531
4 65 $2592 $9.80 $11.59 $0.00 $4731
5 70 $2791 $9.80 $13.38 $0.00 $51.09
6 75 $29.90 $9.80 $13.38 $0.00 $53.08
7 80 $31.90 $9.80 $15.17 $0.00 $56.87
8 85 $33.89 $9.80 $15.17 $0.00 $58.86
Notes:
Steps are 750 hrs.
Apprentice to Journeyworker Ratio:1:1
FORK LIFT/CHERRY PICKER 12/01/2013  $4049  $10.00 $1418  $0.00 $64.67

OFERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GENERATOR/LIGHTING PLANT/HEATERS 12/01/2013 $28.11 $10.00  $14.18 $0.00 $52.29
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR 01/01/2014 $3541 $7.85 $16.10 $0.00 $59.36

SYSTEMS) 17

GLAZIERS LOCAL 35 (ZONE 2) 07/01/2014 $36.26 $7.85 $16.10 $0.00 $60.21
01/01/2015 $37.16 $7.85 $16.10 $0.00 $61.11
07/01/2015 $38.06 $7.85 $16.10 $0.00 $62.01
01/01/2016 $39.01 $7.85 $16.10 $0.00 $62.96
07/01/2016 $39.96 $7.85 $16.10 $0.00 $63.91
01/01/2017 $40.91 $7.85 $16.10 $0.00 $64.86
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension Unemployment

Apprentice - GLAZIER - Local 35 Zone 2

Effective Date -  01/01/2014 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $17.71 $7.85 $0.00 $0.00 $25.56
2 55 $19.48 $7.85 $3.66 $0.00 $30.99
3 60 $21.25 $7.85 $3.99 $0.00 $33.00
4 65 $23.02 $7.85 $4.32 $0.00 $35.19
5 70 $24.79 $7.85 $14.11 $0.00 $46.75
6 75 $26.56 $7.85 $14.44 $0.00 $48.85
7 80 $28.33 $7.85 $14.77 $0.00 $50.95
8 90 $31.87 $7.85 $15.44 $0.00 $55.16
Effective Date -  07/01/2014 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $18.13 $7.85 $0.00 $0.00 $25.98
2 55 $19.94 $7.85 $3.66 $0.00 $3145
3 60 $21.76 $7.85 $3.99 $0.00 $33.60
4 65 $23.57 $7.85 $432 $0.00 $35.74
5 70 $2538 $7.85 $14.11 $0.00 $4734
6 75 $27.20 $7.85 $14.44 $0.00 $49 49
7 80 $29.01 $7.85 $14.77 $0.00 $51.63
8 90 $32.63 $7.85 $15.44 $0.00 $55.92
Notes:

Steps are 750 hrs.
Apprentice to Journeyworker Ratio:1:1
HOISTING ENGINEER/CRANES/GRADALLS 12/01/2013 $4049  $10.00 $1418  $0.00 $64.67

OPERATING ENGINEERS LOCAL 4

Wage Request Number: 20140516-037
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension Unemplovment
Apprentice - OPERATING ENGINEERS - Local 4
Effective Date - 12/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 55 $22.27 $10.00 $0.00 $0.00 $32.27
2 60 $24.29 $10.00 $14.18 $0.00 $48.47
3 65 $26.32 $10.00 $14.18 $0.00 $50.50
4 70 $2834 $10.00 $14.18 $0.00 $52.52
5 75 $30.37 $10.00 $14.18 $0.00 $54.55
6 80 $32.39 $10.00 $14.18 $0.00 $56.57
7 85 $3442 $10.00 $14.18 $0.00 $58.60
8 90 $36.44 $10.00 $14.18 $0.00 $60.62
Notes:
Apprentice to Journeyworker Ratio:1:6
HVAC (DUCTWORK) 02/01/2014  $42.76  $9.82  $1974  $217 $74.49
SHEETMETAL TORRERS LOCAL 174 08/01/2014 $43.61 $9.82 $19.74  $2.17 $75.34
02/01/2015 $44.51 $9.82 $19.74  $2.17 $76.24
08/01/2015 $45.51 $9.82 $19.74  $2.17 $77.24
02/01/2016 $46.51 $9.82 $1974  $2.17 $78.24
08/01/2016 $47.66 $9.82 $1974  $2.17 $79.39
02/01/2017 $48.76 $9.82 $1974  $2.17 $80.49
08/01/2017 $49.86 $9.82 $1974  $2.17 $81.59
02/01/2018 $51.01 $9.82 $1974  $2.17 $82.74
For apprentice rates see "Apprentice- SHEET METAL WORKER"
HVAC (ELECTRICAL CONTROLS) 03/01/2014  $4445  $13.00 $14.68  $0.00 $72.13
FLECTRICR rocaL 102 09/01/2014 $45.12 $13.00 $1470  $0.00 $72.82
03/01/2015 $4584  $13.00 $1472  $0.00 $73.56
09/01/2015 $46.80 $13.00 $1475  $0.00 $74.55
03/01/2016 $47.75 $13.00 $1478  $0.00 $75.53

For apprentice rates see "Apprentice- ELECTRICTAN"

HVAC (TESTING AND BALANCING - AIR) 02/01/2014  $42.76  $9.82  $19.74  $2.17 $74.49
SHEETMETAL WOREERSLOCAL 17-4

08/01/2014 $43 61 $9.82 $19.74 $2.17 $75.34
02/01/2015 $44.51 $9.82 $19.74  $2.17 $76.24
08/01/2015 $45.51 $9.82 $19.74  $2.17 $77.24
02/01/2016 $46.51 $9.82 $19.74  $2.17 $78.24
08/01/2016 $47.66  $9.82 $19.74  $217 $79.39
02/01/2017 $48.76  $9.82 $19.74  $2.17 $30.49
08/01/2017 $49.86  $9.82 $19.74  $2.17 $81.59
02/01/2018 $51.01  $9.82 $19.74  $2.17 $82.74
For apprentice rates see "Apprentice- SHEET METAL WORKER"
HVAC (TESTING AND BALANCING -WATER) 03/01/2013 $4934  $875  $1439  $0.00 $72.48
PIFEFITTERS LOCAL 537
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension -
Unemplovment
HVAC MECHANIC 03/01/2013 $49.34 $8.75 $14.39 $0.00 $72.48
FPIPEFITTERS LOCAL 537
For apprentice rates see "Apprentice- PIPEFITTER" or "FLUMBER/PIPEFITTER"
HYDRAULIC DRILLS 12/01/2013 $30.60 $7.30 $12.10  $0.00 $50.00
LABORERS - ZONE 2 _
06/01/2014 $31.10 $7.30 $12.10 $0.00 $50.50
12/01/2014 $31.60  $7.30 $12.10  $0.00 $51.00
06/01/2015 $32.10  $7.30 $12.10  $0.00 $51.50
12/01/2015 $32.60  $7.30 $12.10  $0.00 $52.00
06/01/2016 $33.10 $7.30 $12.10 $0.00 $52.50
12/01/2016 $33.85 $7.30 $12.10 $0.00 $53.25
For apprentice rates see "Apprentice- LABORER"
INSULATOR (PIPES & TANKS) 09/01/2013 $42.11 $1095 $12.10  $0.00 $65.16
HEAT & FROST INSULATORS LOCAL 6 (BOSTON) _
09/01/2014 $44.11 $10.95  $12.10 $0.00 $67.16
Apprentice - ASBESTOS INSULATOR (Pipes & Tanks) - Local 6 Boston
Effective Date -  09/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $21.06 $10.95 $9.00 $0.00 $41.01
2 60 $2527 $10.95 $9.62 $0.00 $45.84
3 70 $29.48 $10.95 $10.24 $0.00 $50.67
4 80 $33.69 $10.95 $10.86 $0.00 $55.50
Effective Date -  09/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $22.06 $10.95 $9.00 $0.00 $42.01
2 60 $26.47 $10.95 $9.62 $0.00 $47.04
3 70 $30.88 $10.95 $10.24 $0.00 $52.07
4 80 $3529 $10.95 $10.86 $0.00 $57.10
Notes:
Steps are 1 year
Apprentice to Journeyworker Ratio:1:4
IRONWORKER/WELDER 03/16/2014 $41.19 $7.70 $19.25 $0.00 $68.14
IRONWORKERS LOCAL 7 (BOSTON AREA4)
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension -
Unemplovment
Apprentice - IRONWORKER - Local 7 Boston
Effective Date -  03/16/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $24.71 $7.70 $19.25 $0.00 $51.66
2 70 $28.83 $7.70 $19.25 $0.00 $55.78
3 75 $30.89 $7.70 $19.25 $0.00 $57.84
4 80 $32.95 $7.70 $19.25 $0.00 $59.90
5 85 $35.01 $7.70 $19.25 $0.00 $61.96
6 90 $37.07 $7.70 $19.25 $0.00 $64.02
Notes:
** Structural 1:6; Ornamental 1:4
Apprentice to Journeyvworker Ratio:*~
JACKHAMMER. & PAVING BREAKER OPERATOR 12/01/2013 $30.10 $7.30 $12.10 $0.00 $49 50
LABORERS - ZONE 2 -
06/01/2014 $30.60 $7.30 $12.10 $0.00 $50.00
12/01/2014 $31.10 $7.30 $12.10 $0.00 $50.50
06/01/2015 $31.60 $7.30 $12.10 $0.00 $51.00
12/01/2015 $32.10 $7.30 $12.10 $0.00 $51.50
06/01/2016 $32.60 $7.30 $12.10 $0.00 $52.00
12/01/2016 $33.35 $7.30 $12.10 $0.00 $52.75
For apprentice rates see "Apprentice- LABORER"
LABORER 12/01/2013 $29 85 $7.30 $12.10  $0.00 $49.25
LABORERS - ZONE 2 -
06/01/2014 $3035 $7.30 $12.10 $0.00 $49.75
12/01/2014 $30.85 $7.30 $12.10 $0.00 $50.25
06/01/2015 $31.35 $7.30 $12.10 $0.00 $50.75
12/01/2015 $31.85 $7.30 $12.10 $0.00 $51.25
06/01/2016 $3235 $7.30 $12.10 $0.00 $51.75
12/01/2016 $33.10 $7.30 $12.10 $0.00 $52.50
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Classification Effective Date Base Wage Health  Pension Sapplemental Total Rate

Unemplovment
Apprentice - LABORER - Zone 2
Effective Date - 12/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $17.91 $7.30 $12.10 $0.00 $37.31
2 70 $20.90 $7.30 $12.10 $0.00 $40.30
3 80 $23.88 $7.30 $12.10 $0.00 $43.28
4 20 $26.87 $7.30 $12.10 $0.00 $46.27
Effective Date -  06/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $18.21 $7.30 $12.10 $0.00 $37.61
2 70 $21.25 $7.30 $12.10 $0.00 $40.65
3 80 $24.28 $7.30 $12.10 $0.00 $43.68
4 90 $27.32 $7.30 $12.10 $0.00 $46.72
Notes:

Apprentice to Journeyworker Ratio:1:5

LABORER: CARPENTER TENDER 12/01/2013 $29.85 $7.30 $12.10  $0.00 $49.25
ILABORERS - ZONE 2

06/01/2014 $30.35 $7.30 $12.10 $0.00 $49.75
12/01/2014 $30.85 $7.30 $12.10 $0.00 $50.25
06/01/2015 $31.35 $7.30 $12.10 $0.00 $50.75
12/01/2015 $31.85 $7.30 $12.10 $0.00 $51.25
06/01/2016 $32.35 $7.30 $12.10 $0.00 $51.75
12/01/2016 $33.10 $7.30 $12.10 $0.00 $52.50

For apprentice rates see "Apprentice- LABORER"

LABORER: CEMENT FINISHER TENDER 12/01/2013 $29.85 $7.30 $12.10 $0.00 $49.25
ILABORERS - ZONE 2

06/01/2014 $30.35 $7.30 $12.10 $0.00 $49.75
12/01/2014 $30.85 $7.30 $12.10 $0.00 $50.25
06/01/2015 $31.35 $7.30 $12.10 $0.00 $50.75
12/01/2015 $31.85 $7.30 $12.10 $0.00 $51.25
06/01/2016 $3235 $7.30 $12.10 $0.00 $51.75
12/01/2016 $33.10 $7.30 $12.10 $0.00 $52.50

For apprentice rates see "Apprentice- LABORER"

LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER 12/01/2013 $30.05 $7.30 $12.05 $0.00 $49.40
LABORERS - ZONE 2

06/01/2014 $30.55 $7.30 $12.05  $0.00 $49.90
12/01/2014 $31.05 $7.30 $12.05  $0.00 $50.40
06/01/2015 $31.55 $7.30 $12.05  $0.00 $50.90
12/01/2015 $32.05  $7.30 $12.05  $0.00 $51.40
For apprentice rates see "Apprentice- LABORER"
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Supplemental Total Rate
Unemplovment

LABORER: MASON TENDER 12/01/2013 $30.10 $7.30 $12.10 $0.00 $49.50
LABORERS - ZONE 2

Classification Effective Date Base Wage Health Pension

06/01/2014 $30.60 $7.30 $12.10 $0.00 $50.00
12/01/2014 $31.10 $7.30 $12.10 $0.00 $50.50
06/01/2015 $31.60 $7.30 $12.10 $0.00 $51.00
12/01/2015 $32.10 $7.30 $12.10 $0.00 $51.50
06/01/2016 $32.60 $7.30 $12.10 $0.00 $52.00
12/01/2016 $33.35 $7.30 $12.10 $0.00 $52.75

For apprentice rates see "Apprentice- LABORER"

LABORER: MULTI-TRADE TENDER 12/01/2013 $29.85 $7.30 $12.10 $0.00 $49.25
IABORERS - ZONE 2

06/01/2014 $3035  $730  $1210  $0.00 $49.75
12/01/2014 $3085  $730  $1210  $0.00 $50.25
06/01/2015 $31.35  $730  $1210  $0.00 $50.75
12/01/2015 $31.85 $7.30 $12.10  $0.00 $51.25
06/01/2016 $32.35 $7.30 $12.10  $0.00 $51.75
12/01/2016 $33.10  $730  $1210  $0.00 $52.50
For apprentice rates see "Apprentice- LABORER"
LABORER: TREE REMOVER 12/01/2013 $2085  $730  $1210  $0.00 $49.25
FAPORERS - 2ONE 2 06/01/2014 $3035  $730  $1210  $0.00 $49.75
12/01/2014 $30.85  $730  $1210  $0.00 $50.25
06/01/2015 $3135  $730  $1210  $0.00 $50.75
12/01/2015 $31.85  $730  $1210  $0.00 $51.25
06/01/2016 $3235  $730  $1210  $0.00 $51.75
12/01/2016 $33.10  $730  $1210  $0.00 $52.50

This classification applies to all tree work associated with the removal of standing trees. and timming and removal of branches and limbs when the work is not done for
a utility company for the purpose of operation. maintenance or repair of utility company equipment. For apprentice rates see "Apprentice- LABORER"

LASER BEAM OPERATOR 12/01/2013 $30.10 $7.30 $12.10 $0.00 $49.50
LABORERS - ZONE 2

06/01/2014 $30.60 $7.30 $12.10 $0.00 $50.00
12/01/2014 $31.10 $7.30 $12.10 $0.00 $50.50
06/01/2015 $31.60 $7.30 $12.10 $0.00 $51.00
12/01/2015 $32.10 $7.30 $12.10 $0.00 $51.50
06/01/2016 $32.60 $7.30 $12.10 $0.00 $52.00
12/01/2016 $33.35 $7.30 $12.10 $0.00 $52.75
For apprentice rates see "Apprentice- LABORER"

MARBLE & TILE FINISHERS 02/01/2014 $3666  $1018 $1683  $0.00 $63.67

BRICKLATERSEOCAL 3 - MARBEE & TILE 08/01/2014 $37.37 $10.18  $16.90 $0.00 $64.45
02/01/2015 $37.82 $10.18  $16.90 $0.00 $64.90
08/01/2015 $38.53 $10.18  $16.97 $0.00 $65.68
02/01/2016 $38.98 $10.18  $16.97 $0.00 $66.13
08/01/2016 $39.68 $10.18  $17.05 $0.00 $66.91
02/01/2017 $40.14 $10.18  $17.05 $0.00 $67.37
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension Unemployment
Apprentice - MARBLE & TILE FINISHER - Local 3 Marble & Tile
Effective Date -  02/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $18.33 $10.18 $16.83 $0.00 $45.34
2 60 $22.00 $10.18 $16.83 $0.00 $49.01
3 70 $25.66 $10.18 $16.83 $0.00 $52.67
4 80 $2933 $10.18 $16.83 $0.00 $56.34
5 20 $32.99 $10.18 $16.83 $0.00 $60.00
Effective Date -  08/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $18.69 $10.18 $16.90 $0.00 $45.77
2 60 $2242 $10.18 $16.90 $0.00 $49.50
3 70 $26.16 $10.18 $16.90 $0.00 $53.24
4 80 $29.90 $10.18 $16.90 $0.00 $56.98
5 20 $33.63 $10.18 $16.90 $0.00 $60.71
Notes:
Apprentice to Journeyworker Ratio:1:3
MARBLE MASONS, TILELAYERS & TERRAZZO MECH 02/01/2014 $48.10 $10.18  $18.15  $0.00 $76.43
BRICRLATERS LOCAL 3- MARSLE & TIEE 08/01/2014 $49.00 $10.18  $18.22 $0.00 $77.40
02/01/2015 $49.56 $10.18  $18.22 $0.00 $77.96
08/01/2015 $50.46 $10.18  $18.29 $0.00 $78.93
02/01/2016 $51.03 $10.18  $18.29 $0.00 $79.50
08/01/2016 $51.93 $10.18  $1837 $0.00 $80.48
02/01/2017 $52.50 $10.18  $18.37 $0.00 $81.05
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension Unemplovment
Apprentice - MARBLE-TILE-TERRAZZO MECHANIC - Local 3 Marble & Tile
Effective Date - 02/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $24.05 $10.18 $18.15 $0.00 $52.38
2 60 $28.86 $10.18 $18.15 $0.00 $57.19
3 70 $33.67 $10.18 $18.15 $0.00 $62.00
4 80 $38.48 $10.18 $18.15 $0.00 $66.81
5 90 $43.29 $10.18 $18.15 $0.00 $71.62
Effective Date -  08/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $24.50 $10.18 $18.22 $0.00 $52.90
2 60 $29.40 $10.18 $18.22 $0.00 $57.80
3 70 $3430 $10.18 $18.22 $0.00 $62.70
4 80 $39.20 $10.18 $18.22 $0.00 $67.60
5 90 $44.10 $10.18 $18.22 $0.00 $72.50
Notes:
Apprentice to Journeyworker Ratio:1:5
MECH. SWEEPER OPERATOR (ON CONST. SITES) 12/01/2013  $40.11  $10.00 $1418  $0.00 $64.29

OFERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MECHANICS MAINTENANCE 12/01/2013 $40.11 $1000  $14.18 $0.00 $64.29
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MILLWRIGHT (Zone 1) 04/01/2014 $35.73 $9.80 $16.21 $0.00 $61.74
MILILWRIGHTS LOCAL 1121 - Zone 1 _
10/01/2014 $36.68 $9.80 $16.21 $0.00 $62.69
04/01/2015 $37.64 $9.80 $16.21 $0.00 $63.65
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension -
Unemplovment
Apprentice _ MILLWRIGHT - LOCG!T 1121 Zone 1
Effective Date - 04/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 55 $19.65 $9.80 $4.48 $0.00 $33.93
2 65 $2322 $9.80 $13.36 $0.00 $46.38
3 75 $26.80 $9.80 $14.18 $0.00 $50.78
4 85 $30.37 $9.80 $14.99 $0.00 $55.16
Effective Date -  10/01/2014 Supplemental
Step percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 55 $20.17 $9.80 $4.48 $0.00 $34.45
2 65 $23.84 $9.80 $13.36 $0.00 $47.00
3 75 $27.51 $9.80 $14.18 $0.00 $51.49
4 85 $31.18 $9.80 $14.99 $0.00 $55.97
Notes:
Steps are 2,000 hours
Apprentice to Journeyworker Ratio:1:5
MORTAR MIXER 12/01/2013 $30.10  $7.30  $12.10  $0.00 $49.50
IABORERS - ZONE 2 -
06/01/2014 $30.60 $7.30 $12.10  $0.00 $50.00
12/01/2014 $31.10 $7.30 $12.10  $0.00 $50.50
06/01/2015 $31.60 $7.30 $12.10 $0.00 $51.00
12/01/2015 $32.10 $7.30 $12.10 $0.00 $51.50
06/01/2016 $32.60 $7.30 $12.10 $0.00 $52.00
12/01/2016 $33.35 $7.30 $12.10 $0.00 $52.75

For apprentice rates see "Apprentice- LABORER"

OILER (OTHER THAN TRUCK CRANES GRADALLS) 12/01/2013 $20.96 $10.00 $14.18 $0.00 $45.14
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OILER (TRUCK CRANES, GRADALLS) 12/01/2013 $24.43 $10.00 $14.18  $0.00 $48.61
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OTHER POWER DRIVEN EQUIPMENT - CLASS IT 12/01/2013 $40.11 $10.00  $14.18 $0.00 $64.29
QFERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PAINTER (BRIDGES/TANKS) 01/01/2014 $45.91 $7.85 $16.10 $0.00 $69.86
FAINTERS LOCAL 35 - ZONE 2

07/01/2014 $46.76 $7.85 $16.10  $0.00 $70.71
01/01/2015 $47.66 $7.85 $16.10  $0.00 $71.61
07/01/2015 $48.56  $7.85 $16.10  $0.00 $72.51
01/01/2016 $49.51 $7.85 $16.10  $0.00 $73.46
07/01/2016 $50.46 $7.85 $16.10 $0.00 $74.41
01/01/2017 $51.41 $7.85 $16.10  $0.00 $75.36
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension Unemplovment
Apprentice - PAINTER Local 35 - BRIDGES/TANKS
Effective Date - 01/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $22.96 $7.85 $0.00 $0.00 $30.81
2 55 $2525 $7.85 $3.66 $0.00 $36.76
3 60 $27.55 $7.85 $3.99 $0.00 $39.39
4 65 $29 84 $7.85 $432 $0.00 $42.01
5 70 $32.14 $7.85 $14.11 $0.00 $54.10
6 75 $34.43 $7.85 $14.44 $0.00 $56.72
7 80 $36.73 $7.85 $14.77 $0.00 $59.35
8 20 $4132 $7.85 $15.44 $0.00 $64.61
Effective Date - 07/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $2338 $7.85 $0.00 $0.00 $31.23
2 55 $25.72 $7.85 $3.66 $0.00 $37.23
3 60 $28.06 $7.85 $3.99 $0.00 $39.90
4 65 $30.39 $7.85 $432 $0.00 $42.56
5 70 $32.73 $7.85 $14.11 $0.00 $54.69
6 75 $35.07 $7.85 $14.44 $0.00 $57.36
7 80 $37.41 $7.85 $14.77 $0.00 $60.03
8 90 $42.08 $7.85 $15.44 $0.00 $65.37
Notes:
Steps are 750 hrs.
Apprentice to Journeyworker Ratio:1:1
Flm ER (SPRAY OR SANDBLAST, NEW) * 01/01/2014  $36.81  $785  $1610  $0.00 $60.76
a, 2 1 - 1
01/01/2015 $38.56 $7.85 $1610  $0.00 $62.51
07/01/2015 $39.46 $7.85 $1610  $0.00 $63.41
01/01/2016 $40.41 $7.85 $16.10  $0.00 $64.36
07/01/2016 $41.36 $7.85 $16.10  $0.00 $65.31
01/01/2017 $42.31 $7.85 $16.10  $0.00 $66.26
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension Unemplovment
Apprentice - PAINTER Local 35 Zone 2 - Spray/Sandblast - New
Effective Date -  01/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $18.41 $7.85 $0.00 $0.00 $26.26
2 55 $2025 $7.85 $3.66 $0.00 $31.76
3 60 $22.09 $7.85 $3.99 $0.00 $33.93
4 65 $23.93 $7.85 $432 $0.00 $36.10
5 70 $25.77 $7.85 $14.11 $0.00 $47.73
6 75 $27.61 $7.85 $14.44 $0.00 $49.90
7 80 $29.45 $7.85 $14.77 $0.00 $52.07
8 90 $33.13 $7.85 $15.44 $0.00 $56.42
Effective Date -  07/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $18.83 $7.85 $0.00 $0.00 $26.68
2 55 $20.71 $7.85 $3.66 $0.00 $32.22
3 60 $22.60 $7.85 $3.99 $0.00 $34.44
4 65 $24.48 $7.85 $432 $0.00 $36.65
5 70 $26.36 $7.85 $14.11 $0.00 $48.32
6 75 $28.25 $7.85 $14.44 $0.00 $50.54
7 80 $30.13 $7.85 $14.77 $0.00 $52.75
8 90 $33.89 $7.85 $15.44 $0.00 $57.18
Notes:
Steps are 750 hrs.
Apprentice to Journeyworker Ratio:1:1
PAINTER (SPRAY OR SANDBLAST, REPAINT) 01/01/2014 $34.87  $785  $1610  $0.00 $58.82
PADTERSTOCAL 33 - ZONE 2 07/01/2014 $35.72 $7.85 $1610  $0.00 $59.67
01/01/2015 $36.62 $7.85 $1610  $0.00 $60.57
07/01/2015 $37.52 $7.85 $1610  $0.00 $61.47
01/01/2016 $38.47 $7.85 $16.10  $0.00 $62.42
07/01/2016 $39.42 $7.85 $16.10  $0.00 $63.37
01/01/2017 $40.37 $7.85 $16.10  $0.00 $64.32
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension Cnemployment
Apprentice - PAINTER Local 35 Zone 2 - Spray/Sandblast - Repaint
Effective Date -  01/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $17.44 $7.85 $0.00 $0.00 $25.29
2 55 $19.18 $7.85 $3.66 $0.00 $30.69
3 60 $20.92 $7.85 $3.99 $0.00 $32.76
4 65 $22.67 $7.85 $4.32 $0.00 $34.84
5 70 $2441 $7.85 $14.11 $0.00 $46.37
6 75 $26.15 $7.85 $14.44 $0.00 $48.44
7 80 $27.90 $7.85 $14.77 $0.00 $50.52
8 90 $31.38 $7.85 $15.44 $0.00 $54.67
Effective Date -  07/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $17.86 $7.85 $0.00 $0.00 $2571
2 55 $19.65 $7.85 $3.66 $0.00 $31.16
3 60 $21.43 $7.85 $3.99 $0.00 $33.27
4 65 $23.22 $7.85 $4.32 $0.00 $35.39
5 70 $25.00 $7.85 $14.11 $0.00 $46.96
6 75 $26.79 $7.85 $14.44 $0.00 $49.08
7 80 $28.58 $7.85 $14.77 $0.00 $51.20
8 90 $32.15 $7.85 $15.44 $0.00 $55.44
Notes:

Steps are 750 hrs.

Apprentice to Journeyworker Ratio:1:1

PAINTER (TRAFFIC MARKINGS) 12/01/2013 $29.85 $7.30 $12.10  $0.00 $49.25
I4ABORERS - ZONE 2

06/01/2014 $3035  $730  $1210  $0.00 $49.75
12/01/2014 $30.85  $7.30  $1210  $0.00 $50.25
06/01/2015 $31.35  $730  $1210  $0.00 $50.75
12/01/2015 $31.85  $730  $1210  $0.00 $51.25
06/01/2016  $32.35  $7.30  $12.10  $0.00 $51.75
12/01/2016 $33.10 $7.30 $12.10  $0.00 $52.50

For Apprentice rates see "Apprentice- LABORER"

PAINTER / TAPER (BRUSH, NEW) * 01/01/2014  $3541  $785  $1610  $0.00 $59.36
* If 30% or more of surfaces to be painted are new construction,

NEW paint rate shall be used PAINTERS LOCAL 35 - ZONE 2 07/01/2014 $36.26 $7.85 $16.10 $0.00 $60.21
01/01/2015 $37.16  $7.85  $1610  $0.00 $61.11
07/01/2015 $38.06 $7.85 $16.10 $0.00 $62.01
01/01/2016 $39.01 $7.85 $16.10 $0.00 $62.96
07/01/2016 $39.96 $7.85 $16.10 $0.00 $63.91
01/01/2017 $40.91 $7.85 $16.10 $0.00 $64.86
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension Unemployment
Apprentice - PAINTER - Local 35 Zone 2 - BRUSH NEW
Effective Date -  01/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $17.71 $7.85 $0.00 $0.00 $25.56
2 55 $19.48 $7.85 $3.66 $0.00 $30.99
3 60 $21.25 $7.85 $3.99 $0.00 $33.09
4 65 $23.02 $7.85 $4.32 $0.00 $35.19
5 70 $24.79 $7.85 $14.11 $0.00 $46.75
6 75 $26.56 $7.85 $14 44 $0.00 $48.85
7 80 $2833 $7.85 $14.77 $0.00 $50.95
8 90 $31.87 $7.85 $15.44 $0.00 $55.16
Effective Date - 07/01/2014 Sopplemontat
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $18.13 $7.85 $0.00 $0.00 $25.98
2 55 $19.94 $7.85 $3.66 $0.00 $31.45
3 60 $21.76 $7.85 $3.99 $0.00 $33.60
4 65 $23.57 $7.85 $4.32 $0.00 $35.74
5 70 $2538 $7.85 $14.11 $0.00 $47.34
6 75 $27.20 $7.85 $14.44 $0.00 $49 .49
7 80 $29.01 $7.85 $14.77 $0.00 $51.63
8 90 $32.63 $7.85 $15.44 $0.00 $55.92
Notes:
Steps are 750 hrs.
Apprentice to Journeyworker Ratio:1:1
PAINTER / TAPER (BRUSH, REPAINT) 01/01/2014  $3347  $785  $16.10  $0.00 $57.42
FARTERS EOCAL 33 - 2088 2 07/01/2014 $34.32 $7.85 $16.10  $0.00 $58.27
01/01/2015 $35.22 $7.85 $16.10  $0.00 $59.17
07/01/2015 $36.12 $7.85 $16.10  $0.00 $60.07
01/01/2016 $37.07  $7.85 $16.10  $0.00 $61.02
07/01/2016 $38.02  $7.85 $16.10  $0.00 $61.97
01/01/2017 $38.97  $7.85 $16.10  $0.00 $62.92
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension .
Unemplovment
Apprentice - PAINTER Local 35 Zone 2 - BRUSH REPAINT
Effective Date -  01/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension  Unemployment Total Rate
1 50 $16.74 $7.85 $0.00 $0.00 $24.59
2 55 $18.41 $7.85 $3.66 $0.00 $29.92
3 60 $20.08 $7.85 $3.99 $0.00 $31.92
4 65 $21.76 $7.85 $4.32 $0.00 $33.93
5 70 $23.43 $7.85 $14.11 $0.00 $4539
6 75 $25.10 $7.85 $14.44 $0.00 $47.39
7 80 $26.78 $7.85 $14.77 $0.00 $49.40
8 90 $30.12 $7.85 $15.44 $0.00 $53.41
Effective Date - 07/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $17.16 $7.85 $0.00 $0.00 $25.01
2 55 $18.88 $7.85 $3.66 $0.00 $30.39
3 60 $20.59 $7.85 $3.99 $0.00 $32.43
4 65 $22.31 $7.85 $4.32 $0.00 $34.48
5 70 $24.02 $7.85 $14.11 $0.00 $45.98
6 75 $25.74 $7.85 $14.44 $0.00 $48.03
7 80 $27.46 $7.85 $14.77 $0.00 $50.08
8 20 $30.89 $7.85 $15.44 $0.00 $54.18
Notes:
Steps are 750 hrs.
Apprentice to Journeyworker Ratio:1:1
PANEL & PICKUP TRUCKS DRIVER 12/01/2012 $3028  $9.07 $8.00 $0.00 $4735
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 08/01/2013 $40.10 $9.80 $18.17 $0.00 $68.07
DECK) L
FILE DRIVER LOCAL 36 (ZONE 1) 08/01/2014 $41.60 $9.80 $18.17 $0.00 $69.57
08/01/2015 $43.10 $9.80 $18.17 $0.00 $71.07
PILE DRIVER 08/01/2013 $40.10  $9.80 $18.17  $0.00 $68.07
FPILE DRIVER LOCAL 56 (ZONE 1) -
08/01/2014 $41.60 $9.80 $18.17 $0.00 $69.57
08/01/2015 $43.10 $9.80 $18.17 $0.00 $71.07
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension Unemplovment
Apprentice - PILE DRIVER - Local 56 Zone 1
Effective Date -  08/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $20.05 $9.80 $18.17 $0.00 $48.02
2 60 $24.06 $9.80 $18.17 $0.00 $52.03
3 70 $28.07 $9.80 $18.17 $0.00 $56.04
4 75 $30.08 $9.80 $18.17 $0.00 $58.05
5 80 $32.08 $9.80 $18.17 $0.00 $60.05
6 80 $32.08 $9.80 $18.17 $0.00 $60.05
7 90 $36.09 $9.80 $18.17 $0.00 $64.06
8 90 $36.09 $9.80 $18.17 $0.00 $64.06
Effective Date -  08/01/2014 Supplements!
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $20.80 $9.80 $18.17 $0.00 $48.77
2 60 $24.96 $9.80 $18.17 $0.00 $52.93
3 70 $29.12 $9.80 $18.17 $0.00 $57.09
4 75 $31.20 $9.80 $18.17 $0.00 $59.17
5 80 $33.28 $9.80 $18.17 $0.00 $61.25
6 80 $33.28 $9.80 $18.17 $0.00 $61.25
7 90 $37.44 $9.80 $18.17 $0.00 $6541
8 90 $37.44 $9.80 $18.17 $0.00 $6541
Notes:
Apprentice to Journeyworker Ratio:1:3
PIPEFITTER & STEAMFITTER 03/01/2013  $4934  $875  $1439  $0.00 $72.48
PIPEFITTERS LOCAL 337
Apprentice - PIPEFITTER - Local 537
Effective Date - 03/01/2013 Supplements!
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $19.74 $8.75 $6.50 $0.00 $34.99
2 45 $22.20 $8.75 $1439 $0.00 $45.34
3 60 $29.60 $8.75 $1439 $0.00 $52.74
4 70 $34.54 $8.75 $14.39 $0.00 $57.68
5 80 $39.47 $8.75 $1439 $0.00 $62.61
Notes:

*%1:3; 3:15; 1:10 thereafter / Steps are 1 yr.
Refrig/AC Mechanic ¥%1:1;1:2;2:4:3:6;4:8;5:10;6:12;7:14;8:17;9:20;10:23(Max)

Apprentice to Journeyworker Ratio:*~

Wage Request Number: 20140516-037

Issue Date:

05/16/2014
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension Unemplovment
PIPELAYER 12/01/2013 $30.10  $7.30 $12.10  $0.00 $49.50
IABORERS - Z0NE 2 06/01/2014 $30.60 $7.30 $1210  $0.00 $50.00
12/01/2014 $31.10 $7.30 $1210  $0.00 $50.50
06/01/2015 $31.60 $7.30 $1210  $0.00 $51.00
12/01/2015 $32.10 $7.30 $1210  $0.00 $51.50
06/01/2016 $32.60 $7.30 $1210  $0.00 $52.00
12/01/2016 $33.35 $7.30 $1210  $0.00 $52.75
For apprentice rates see "Apprentice- LABORER"
PLUMBERS & GASFITTERS 03/01/2014 $49.41 $9.82 $1429  $0.00 $73.52
FREMBEIS & GASHIERS FOCAL 12 09/01/2014 $50.41 $9.82 $1429  $0.00 $74.52
03/01/2015 $51.41 $9.82 $1429  $0.00 $75.52
09/01/2015 $52.41 $9.82 $1429  $0.00 $76.52
03/01/2016 $53.56 $9.82 $1429  $0.00 $77.67
09/01/2016 $54.61 $9.82 $1429  $0.00 $78.72
03/01/2017 $55.61 $9.82 $1429  $0.00 $79.72
Apprentice - PLUMBER/GASFITTER - Local 12
Effective Date -  03/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 $17.29 $9.82 $533 $0.00 $32.44
2 40 $19.76 $9.82 $6.02 $0.00 $35.60
3 55 $27.18 $9.82 $8.08 $0.00 $45.08
4 65 $32.12 $9.82 $9.47 $0.00 $51.41
5 75 $37.06 $9.82 $10.85 $0.00 $57.73
Effective Date -  09/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 $17.64 $9.82 $533 $0.00 $32.79
2 40 $20.16 $9.82 $6.02 $0.00 $36.00
3 55 $27.73 $9.82 $8.08 $0.00 $45.63
4 65 $32.77 $9.82 $9.47 $0.00 $52.06
5 75 $37.81 $9.82 $10.85 $0.00 $58.48
Notes:
*# 1:2; 2:6; 3:10; 4:14; 5:19/Steps are 1 yr
Step4 with lic$54.58 Step5 with lic$60.90
Apprentice to Journeyworker Ratio:**
PNEUMATIC CONTROLS (TEMP.) 03/01/2013 $4034  $875  $1439  $0.00 $72.48
PIPEFITTERS LOCAL 537
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"
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Supplemental Total Rate
Unemployment
PNEUMATIC DRILL/TOOL OPERATOR 12/01/2013  $30.10  $730  $12.10  $0.00 $49.50
L4ABORERS - ZONE 2

Classification Effective Date Base Wage Health Pension

06/01/2014 $30.60  $7.30  $12.10  $0.00 $50.00
12/01/2014 $31.10  $7.30  $12.10  $0.00 $50.50
06/01/2015 $31.60  $7.30  $12.10  $0.00 $51.00
12/01/2015 $32.10  $7.30  $12.10  $0.00 $51.50
06/01/2016 $32.60  $7.30  $12.10  $0.00 $52.00
12/01/2016 $3335  $730  $12.10  $0.00 $52.75
For apprentice rates see "Apprentice- LABORER"
POWDERMAN & BLASTER 12/01/2013 $30.85  $7.30 $12.10  $0.00 $50.25
FAPOREIS - 2o 2 06/01/2014 $3135  $730  $1210  $0.00 $50.75
12/01/2014 $31.85  $7.30 $12.10  $0.00 $51.25
06/01/2015 $3235  $730  $1210  $0.00 $51.75
12/01/2015 $32.85  $7.30 $12.10  $0.00 $52.25
06/01/2016 $3335  $7.30 $12.10  $0.00 $52.75
12/01/2016 $34.10  $730  $12.10  $0.00 $53.50

For apprentice rates see "Apprentice- LABORER"

POWER SHOVEL/DERRICK/TRENCHING MACHINE 12/01/2013 $40.49 $1000 $14.18  $0.00 $64.67
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PUMP OPERATOR (CONCRETE) 12/01/2013 $4049  $10.00 $1418  $0.00 $64.67
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PUMP OPERATOR (DEWATERING, OTHER) 12/01/2013 $28.11 $10.00 $14.18  $0.00 $52.29
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

READY MIX CONCRETE DRIVERS after 4/30/10 05/01/2014 $27.73 $7.48 $8.65 $0.00 $43.36
(Drivers Hired After 4/30/2010) TEAMSTERS LOCAL 25b

07/01/2014 $27.73  $7.73 $3.65 $0.00 $44.11
05/01/2015 $27.88  $7.73 $3.92 $0.00 $44 53
07/01/2015 $27.88  $7.98 $3.92 $0.00 $44.78
05/01/2016 $28.03  $7.98 $9.31 $0.00 $45.32
07/01/2016 $28.03  $8.23 $9.31 $0.00 $45.57
05/01/2017 $28.18  $8.23 $9.72 $0.00 $46.13
07/01/2017 $28.18 $8.48 $9.72 $0.00 $46.38
READY-MIX CONCRETE DRIVER 05/01/2014 $29.03  $748  $8.65 $0.00 $45.16
TRAIE rocE 2 07/01/2014 $29.03  $7.73 $3.65 $0.00 $45.41
05/01/2015 $20.18  $7.73 $3.92 $0.00 $45.83
07/01/2015 $20.18  $7.98 $3.92 $0.00 $46.08
05/01/2016 $2933  $7.98 $9.31 $0.00 $46.62
07/01/2016 $2933  $8.23 $9.31 $0.00 $46.87
05/01/2017 $2048  $8.23 $9.72 $0.00 $47.43
07/01/2017 $2948  $8348 $9.72 $0.00 $47.68
RECLAIMERS 12/01/2013 $40.11  $10.00 $14.18  $0.00 $64.29

OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

RESIDENTIAL WOOD FRAME (All Other Work) 04/01/2011 $2424  $8.67 $15.51  $0.00 $48.42
CARPENTERS -ZONE 2 {Residential Wood)
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Supplemental Total Rate
Unemployment
RESIDENTIAL WOOD FRAME CARPENTER ** 05/01/2011  $2424  $634  $623 $0.00 $36.81

#* The Residential Wood Frame Carpenter classification applies

only to the construction of new, wood frame residences that do
not exceed four stories including the basement. C4RPENTERS -ZONE

2 (Residential Wood)

As 0f 9/1/09 Carpentry work on wood-frame residential WEATHERIZATION projects shall be paid the RESIDENTIAL WOOD FRAME CARPENTER rate.

Classification Effective Date Base Wage Health Pension

Apprentice - CARPENTER (Residential Wood Frame) - Zone 2
Effective Date - 05/01/2011

Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $14.54 $634 $0.00 $0.00 $20388
2 60 $14.54 $634 $6.23 $0.00 $27.11
3 65 $15.76 $634 $6.23 $0.00 $2833
4 70 $16.97 $634 $6.23 $0.00 $29 54
5 75 $18.18 $634 $6.23 $0.00 $30.75
6 80 $19.39 $634 $6.23 $0.00 $31.96
7 85 $20.60 $634 $6.23 $0.00 $33.17
8 90 $21.82 $634 $6.23 $0.00 $3439
Notes:
Apprentice to Journeyworker Ratio:1:5
RIDE-ON MOTORIZED BUGGY OPERATOR 12/01/2013 $30.10  $730  $12.10  $0.00 $49.50
FAPOREIS - 202 06/01/2014 $3060  $7.30 $12.10  $0.00 $50.00
12/01/2014 $31.10  $7.30 $12.10  $0.00 $50.50
06/01/2015 $31.60  $7.30 $12.10  $0.00 $51.00
12/01/2015 $32.10  $7.30 $12.10  $0.00 $51.50
06/01/2016 $32.60  $7.30 $12.10  $0.00 $52.00
12/01/2016 $3335  $7.30 $12.10  $0.00 $52.75

For apprentice rates see "Apprentice- LABORER"

ROLLER/SPREADER/MULCHING MACHINE 12/01/2013 $40.11 $1000 $14.18 $0.00 $64.29
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg) 02/01/2014 $39.21 $1050 $10.70  $0.00 $60.41
ROOFERS LOCAL 33 _
08/01/2014 $40.11 $1050 $10.70  $0.00 $61.31
02/01/2015 $41.01 $1050 $10.70  $0.00 $62.21
08/01/2015 $41.91 $1050 $10.70  $0.00 $63.11
02/01/2016 $42.81 $1050 $10.70  $0.00 $64.01
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension Unemployment

Apprentice - ROOFER - Local 33

Effective Date -  02/01/2014 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $19.61 $10.50 $338 $0.00 $33.49
2 60 $23.53 $10.50 $10.70 $0.00 $44.73
3 65 $2549 $10.50 $10.70 $0.00 $46.69
4 75 $29.41 $10.50 $10.70 $0.00 $50.61
5 85 $3333 $10.50 $10.70 $0.00 $54.53
Effective Date -  08/01/2014 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $20.06 $10.50 $338 $0.00 $33.94
2 60 $24.07 $10.50 $10.70 $0.00 $4527
3 65 $26.07 $10.50 $10.70 $0.00 $47.27
4 75 $30.08 $10.50 $10.70 $0.00 $51.28
5 85 $34.09 $10.50 $10.70 $0.00 $55.29

Notes: ## 1:5, 2:6-10, the 1:10; Reroofing: 1:4, then 1:1
Step 1 1s 2000 hrs.; Steps 2-5 are 1000 hrs.

Apprentice to Journeyworker Ratio:*~

ROOFER SLATE/ TILE / PRECAST CONCRETE 02/01/2014 $39.46 $10.50  $10.70  $0.00 $60.66
ROOFERSLOCAL 33

08/01/2014 $40.36 $10.50 $10.70 $0.00 $61.56
02/01/2015 $41.26 $10.50 $10.70 $0.00 $62.46
08/01/2015 $42.16 $10.50 $10.70 $0.00 $63.36
02/01/2016 $43.06 $10.50 $10.70 $0.00 $64.26

For apprentice rates see "Apprentice- ROOFER"

SHEETMETAL WORKER 02/01/2014  $4276  $9.82  $1974  $217 $74.49
SHEETMETAL WOREKEERSLOCAL 17-4

08/01/2014 $43.61 $9.82 $19.74  $217 $75.34
02/01/2015 $44.51 $9.82 $19.74  $2.17 $76.24
08/01/2015 $45.51 $9.82 $19.74 $2.17 $77.24
02/01/2016 $46.51 $9.82 $19.74 $2.17 $78.24
08/01/2016 $47.66 $9.82 $19.74 $2.17 $79.39
02/01/2017 $48.76 $9.82 $19.74 $2.17 $80.49
08/01/2017 $49 86 $9.82 $19.74 $2.17 $81.59
02/01/2018 $51.01 $9.82 $19.74  $2.17 $82.74
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension Unemployment
Apprentice - SHEET METAL WORKER - Local 17-4
Effective Date -  02/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $17.10 $9.82 $4.28 $0.00 $31.20
2 40 $17.10 $9.82 $428 $0.00 $31.20
3 45 $19.24 $9.82 $8.70 $1.13 $38.89
4 45 $19.24 $9.82 $8.70 $1.13 $38.89
5 50 $21.38 $9.82 $9.49 $1.22 $41.91
6 50 $2138 $9.82 $9.74 $1.23 $42.17
7 60 $25.66 $9.82 $11.05 $1.40 $47.93
8 65 $27.79 $9.82 $11.84 $1.48 $50.93
9 75 $32.07 $9.82 $1341 $1.66 $56.96
10 85 $36.35 $9.82 $14.48 $1.82 $62.47
Effective Date -  08/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $17.44 $9.82 $4.28 $0.00 $31.54
2 40 $17.44 $9.82 $4.28 $0.00 $31.54
3 45 $19.62 $9.82 $8.70 $1.13 $39.27
4 45 $19.62 $0.82 $8.70 $1.13 $3927
5 50 $21.81 $9.82 $9.49 $1.22 $42.34
6 50 $21.81 $9.82 $9.74 $1.23 $42.60
7 60 $26.17 $9.82 $11.05 $1.40 $48.44
8 65 $28.35 $9.82 $11.84 $1.48 $51.49
9 75 $32.71 $9.82 $1341 $1.66 $57.60
10 85 $37.07 $9.82 $14.48 $1.82 $63.19
Notes:
Steps are 6 mos.
Apprentice to Journeyworker Ratio:1:4
SIGN ERECTOR 06/01/2013  $2581  $7.07  $7.05  $0.00 $39.93
PAINTERS LOCAL 35 - ZONE 2
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension Unemplovment
Apprentice - SIGN ERECTOR - Local 35 Zone 2
Effective Date -  06/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $12.91 $7.07 $0.00 $0.00 $19.98
2 55 $14.20 $7.07 $2.45 $0.00 $23.72
3 60 $15.49 $7.07 $2.45 $0.00 $2501
4 65 $16.78 $7.07 $2.45 $0.00 $26.30
5 70 $18.07 $7.07 $7.05 $0.00 $32.19
6 75 $1936 $7.07 $7.05 $0.00 $33.48
7 80 $20.65 $7.07 $7.05 $0.00 $34.77
8 85 $21.94 $7.07 $7.05 $0.00 $36.06
9 90 $23.23 $7.07 $7.05 $0.00 $3735
Notes:
Steps are 4 mos.
Apprentice to Journeyworker Ratio:1:1
SPECIALIZED EARTH MOVING EQUIP < 35 TONS 12/01/2013 $31.24 $9.41 $8.80 $0.00 $49 45
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B 06/01/2014 $31.59 $9.41 $8 80 $0.00 $49.80
08/01/2014 $31.59 $9.91 $8.80 $0.00 $50.30
12/01/2014 $31.59 $9.91 $9.33 $0.00 $50.83
06/01/2015 $31.94  $9.91 $9.33 $0.00 $51.18
08/01/2015 $3194 31041  $933 $0.00 $51.68
12/01/2015 $31.94  $1041  $10.08  $0.00 $52.43
06/01/2016 $32.44  $1041  $10.08  $0.00 $52.93
08/01/2016 $32.44  $1091  $10.08  $0.00 $53.43
12/01/2016 $32.44  $1091  $1089  $0.00 $54.24
SPECIALIZED EARTH MOVING EQUIP > 35 TONS 12/01/2013 $3153 $941 $8.80 $0.00 $49.74
TEAMSTERS JODT COUNCIL O 10 Z0NE B 06/01/2014 $31.88 $9.41 $8.80 $0.00 $50.09
08/01/2014 $31.88 $9.91 $8.80 $0.00 $50.59
12/01/2014 $31.88 $9.91 $9.33 $0.00 $51.12
06/01/2015 $32.23 $9.91 $9.33 $0.00 $51.47
08/01/2015 $32.23 $1041  $9.33 $0.00 $51.97
12/01/2015 $32.23 $10.41  $10.08  $0.00 $52.72
06/01/2016  $32.73  $1041  $10.08  $0.00 $53.22
08/01/2016 $32.73 $1091  $10.08  $0.00 $53.72
12/01/2016 $32.73 $1001 $1089  $0.00 $54.53
STEAM BOILER OPERATOR 12/01/2013 $40.11 $10.00 $1418  $0.00 $64.29

OFPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN 12/01/2013 $40.11 $10.00 $14.18 $0.00 $64.29
OFERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Effective Date Base Wage Health  Pension S.“ pplemental Total Rate
Unemployvment
TELECOMMUNICATION TECHNICIAN 03/01/2014 $33.44 $13.00 $13.03 $0.00 $59.47
ELECTRICIANS LOCAL 103 _
09/01/2014 $33.84 $13.00  $13.05 $0.00 $59.89
03/01/2015 $34.38 $13.00 $13.06  $0.00 $60.44
09/01/2015 $35.10 $13.00  $13.08 $0.00 $61.18
03/01/2016 $35.81 $13.00 $13.10  $0.00 $61.91

Apprentice - TELECOMMUNICATION TECHNICIAN - Local 103
Effective Date -  03/01/2014

Supplemental
Step  percent Apprentice Base Wage Health Pension  Unemployment Total Rate
1 40 $13.38 $13.00 $0.40 $0.00 $26.78
2 40 $13.38 $13.00 $0.40 $0.00 $26.78
3 45 $15.05 $13.00 $10.29 $0.00 $38.34
4 45 $15.05 $13.00 $10.29 $0.00 $3834
5 50 $16.72 $13.00 $10.54 $0.00 $4026
6 55 $18.39 $13.00 $10.79 $0.00 $42.18
7 60 $20.06 $13.00 $11.04 $0.00 $44.10
8 65 $21.74 $13.00 $11.29 $0.00 $46.03
9 70 $23.41 $13.00 $11.54 $0.00 $47.95
10 75 $25.08 $13.00 $11.79 $0.00 $49.87
Effective Date -  09/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $13.54 $13.00 $0.41 $0.00 $26.95
2 40 $13.54 $13.00 $0.41 $0.00 $26.95
3 45 $15.23 $13.00 $10.30 $0.00 $38.53
4 45 $15.23 $13.00 $10.30 $0.00 $38.53
5 50 $16.92 $13.00 $10.55 $0.00 $40.47
6 55 $18.61 $13.00 $10.80 $0.00 $42.41
7 60 $20.30 $13.00 $11.05 $0.00 $4435
8 65 $22.00 $13.00 $11.30 $0.00 $46.30
9 70 $23.69 $13.00 $11.55 $0.00 $48.24
10 75 $25.38 $13.00 $11.80 $0.00 $50.18
Notes:
Apprentice to Journeyworker Ratio:1:1
TERRAZZO FINISHERS 02/01/2014  $47.00  $10.18  $1815  $0.00 $7533
FRICHLAERS Lo 3 - MmE S T 08/01/2014 $47.90 $10.18  $1822  $0.00 $76.30
02/01/2015 $48.46 $10.18  $1822  $0.00 $76.86
08/01/2015 $4936 $10.18  $1829  $0.00 $77.83
02/01/2016 $49.93 $10.18  $1829  $0.00 $78.40
08/01/2016 $50.83 $10.18  $1837  $0.00 $79.38
02/01/2017 $51.40 $10.18  $1837  $0.00 $79.95
Issue Date:  05/16/2014 Wage Request Numher: ~ 20140516-037 Page 35 of 38
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension Unemplovment
Apprentice - TERRAZZO FINISHER - Local 3 Marble & Tile
Effective Date - 02/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $23.50 $10.18 $18.15 $0.00 $51.83
2 60 $28.20 $10.18 $18.15 $0.00 $56.53
3 70 $32.90 $10.18 $18.15 $0.00 $61.23
4 80 $37.60 $10.18 $18.15 $0.00 $65.93
5 90 $42.30 $10.18 $18.15 $0.00 $70.63
Effective Date -  08/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $23.95 $10.18 $18.22 $0.00 $52.35
2 60 $28.74 $10.18 $18.22 $0.00 $57.14
3 70 $33.53 $10.18 $18.22 $0.00 $61.93
4 80 $3832 $10.18 $18.22 $0.00 $66.72
5 90 $43.11 $10.18 $18.22 $0.00 $71.51
Notes:
Apprentice to Journeyworker Ratio:1:3
TEST BORING DRILLER 12/01/2013 $3470  $730  $1290  $0.00 $54.90
FABORERS - FOUNDATION ANDMARDE 06/01/2014 $35.45 $7.30 $1290  $0.00 $55.65
12/01/2014 $36.20 $7.30 $1290  $0.00 $56.40
06/01/2015 $36.95 $7.30 $1290  $0.00 $57.15
12/01/2015 $37.70 $7.30 $1290  $0.00 $57.90
06/01/2016 $38.45 $7.30 $1290  $0.00 $58.65
12/01/2016 $39.45 $7.30 $1290  $0.00 $59.65

For apprentice rates see "Apprentice- LABORER"

TEST BORING DRILLER HELPER 12/01/2013 $33.42 $7.30 $12.90 $0.00 $53.62
LABORERS - FOUNDATION AND MARINE

06/01/2014 $3417  $730  $1290  $0.00 $54.37
12/01/2014 $3492  $730  $1290  $0.00 $55.12
06/01/2015 $35.67  $730  $12.90  $0.00 $55.87
12/01/2015 $36.42 $7.30 $12.90 $0.00 $56.62
06/01/2016 $37.17  $730  $1290  $0.00 $57.37
12/01/2016 $38.17 $7.30 $12.90 $0.00 $58.37
For apprentice rates see "Apprentice- LABORER"
TEST BORING LABORER 12/01/2013  $33.30  $7.30  $1290  $0.00 $53.50
[APOREES - FOTNDATION AND MARRE 06/01/2014 $34.05  $730  $1290  $0.00 $54.25
12/01/2014 $34.80  $730  $1290  $0.00 $55.00
06/01/2015 $3555  $730  $1290  $0.00 $55.75
12/01/2015 $36.30  $730  $1290  $0.00 $356.50
06/01/2016 $37.05  $730  $1290  $0.00 $57.25
12/01/2016 $38.05  $730  $1290  $0.00 $58.25
For apprentice rates see "Apprentice- LABORER"
Issue Date:  05/16/2014 Wage Request Number:  20140516-037 Page 36 of 38
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension -
Unemplovment

TRACTORS/PORTABLE STEAM GENERATORS 12/01/2013 $40.11 $10.00 $14.18 $0.00 $64.20
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TRATLERS FOR EARTH MOVING EQUIPMENT 12/01/2013 $31.82 $9.41 $8.80 $0.00 $50.03
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

06/01/2014 $32.17  $9.41 $8.80 $0.00 $50.38
08/01/2014 $32.17  $9.91 $8.80 $0.00 $50.88
12/01/2014 $32.17  $9.91 $9.33 $0.00 $51.41
06/01/2015 $32.52  $9.91 $9.33 $0.00 $51.76
08/01/2015 $32.52  $1041  $933 $0.00 $52.26
12/01/2015 $32.52 $1041  $10.08 $0.00 $53.01
06/01/2016 $33.02  $1041  $1008  $0.00 $53.51
08/01/2016 $33.02  $1091  $10.08  $0.00 $54.01
12/01/2016 $33.02  $1091  $10.89  $0.00 $54.82
TUNNEL WORK - COMPRESSED AIR 12/01/2013 $45.58  $7.30 $13.30  $0.00 $66.18
LABORERS (COMFRESSED AIR) 06/01/2014 $4633 $7.30 $13.30 $0.00 $66.93
12/01/2014 $47.08  $7.30 $13.30  $0.00 $67.68
06/01/2015 $47.83 $7.30 $13.30 $0.00 $68.43
12/01/2015 $48.58  $7.30 $13.30  $0.00 $69.18
06/01/2016 $49.33  $7.30 $1330  $0.00 $69.93
12/01/2016 $5033  $7.30 $13.30  $0.00 $70.93

For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE) 12/01/2013 $47.58 $7.30 $13.30  $0.00 $68.18
LABORERS (COMPRESSED AIR)

06/01/2014 $48.33 $7.30 $13.30 $0.00 $68.93
12/01/2014 $49.08 $7.30 $13.30 $0.00 $69.68
06/01/2015 $49.83 $7.30 $13.30 $0.00 $70.43
12/01/2015 $50.58 $7.30 $13.30 $0.00 $71.18
06/01/2016 $51.33 $7.30 $13.30 $0.00 $71.93
12/01/2016 $52.33 $7.30 $13.30 $0.00 $72.93
For apprentice rates see "Apprentice- LABORER"
TUNNEL WORK - FREE AIR 12/01/2013 $37.65  $7.30 $1330  $0.00 $58.25
LABORERS (FREE AIR TUNNEL) -
06/01/2014 $38.40 $7.30 $13.30 $0.00 $59.00
12/01/2014 $39.15 $7.30 $13.30 $0.00 $59.75
06/01/2015 $39.90 $7.30 $13.30 $0.00 $60.50
12/01/2015 $40.65 $7.30 $13.30 $0.00 $61.25
06/01/2016 $41.40 $7.30 $13.30 $0.00 $62.00
12/01/2016 $42.40 $7.30 $13.30 $0.00 $63.00
For apprentice rates see "Apprentice- LABORER"
TUNNEL WORK - FREE AIR (HAZ. WASTE) 12/01/2013  $3965  $730  $1330  $0.00 $60.25
LABORERS (FREE AIR TUNNEL) _
06/01/2014 $40.40 $7.30 $13.30 $0.00 $61.00
12/01/2014 $41.15 $7.30 $13.30 $0.00 $61.75
06/01/2015 $41.90 $7.30 $13.30 $0.00 $62.50
12/01/2015 $42.65 $7.30 $13.30 $0.00 $63.25
06/01/2016 $43.40 $7.30 $13.30 $0.00 $64.00
12/01/2016 $44.40 $7.30 $13.30 $0.00 $65.00
For apprentice rates see "Apprentice- LABORER"
Issue Date:  05/16/2014 Wage Request Number: 20140516-037 Page 37 of 38
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension Unemplovment
VAC-HAUL 12/01/2013 $31.24  $9.41 $8.80 $0.00 $49.45
TEAMSTERS JORNT COUNCIL YO, 10 20NE 2 06/01/2014 $31.59  $9.41 $8.80 $0.00 $49.80
08/01/2014 $31.59  $9.91 $8.80 $0.00 $50.30
12/01/2014 $31.59  $9.91 $9.33 $0.00 $50.83
06/01/2015 $3194  $9.91 $9.33 $0.00 $51.18
08/01/2015 $31.94  $1041  $9.33 $0.00 $51.68
12/01/2015 $31.94  $1041  $10.08  $0.00 $52.43
06/01/2016 $3244  $1041  $10.08  $0.00 $52.93
08/01/2016 $3244  $1091  $10.08  $0.00 $53.43
12/01/2016 $3244  $1091 $10.89  $0.00 $54.24
WAGON DRILL OPERATOR 12/01/2013 $30.10  $7.30 $12.10  $0.00 $49.50
FABORERS - 200E =2 06/01/2014 $30.60  $730  $12.10  $0.00 $50.00
12/01/2014 $31.10  $730  $12.10  $0.00 $50.50
06/01/2015 $31.60  $7.30  $12.10  $0.00 $51.00
12/01/2015 $32.10  $730  $12.10  $0.00 $51.50
06/01/2016 $32.60  $7.30  $12.10  $0.00 $52.00
12/01/2016 $3335  $730  $12.10  $0.00 $52.75

For apprentice rates see "Apprentice- LABORER"

WASTE WATER PUMP OPERATOR 12/01/2013 $40.49 $10.00 $14.18 $0.00 $64.67
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

WATER METER INSTALLER 03/01/2014 $49 41 $9.82 $14.29 $0.00 $73.52
PLUMBERS & GASFITTERS LOCAL 12

09/01/2014 $5041  $982  $1429  $0.00 $74.52
03/01/2015 $51.41 $9.82 $14.29 $0.00 $75.52
09/01/2015 $52.41 $9.82 $1429  $0.00 $76.52
03/01/2016 $53.56  $9.82 $1429  $0.00 $77.67
09/01/2016 $54.61 $9.82 $1429  $0.00 $78.72
03/01/2017 $55.61 $9.82 $1429  $0.00 $79.72

For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"

Additional Apprentice Information:

Minimum wage rates for apprentices employed on public works projects are listed above as a percentage of the pre-determined hourly wage rate established by the
Commissioner under the provisions of the M.GL. c. 149, ss. 26-27D. Apprentice ratios are established by the Division of Apprenticeship Training pursuant to M.G.L.
e 23, s 11E-11L.

All apprentices must be registered with the Division of Apprenticeship Training in accordance with M.G.L. c. 23, ss. 11E-11L.
All steps are six months (1000 hours) unless otherwise specified.

* Ratios are expressed in allowable number of apprentices to journeymen or fraction thereof.

**  Multiple ratios are listed in the comment field.

% APPto JM; 1:1, 2:2, 2:3 3:4, 4:4 4:5 4:6.5:7, 6:7, 6:8, 6:9, 7:10, 8:10, 8:11, 8:12, 9:13, 10:13. 10:14_ etc.
F*E¥ APP to JM: 1:1. 1:2. 2:3, 2:4, 3:5, 4:6, 4:7. 3:8, 6:9. 6:10. 7:11, 8:12. 8:13, 9:14, 10:15, 10:16, ete.
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SECTION 09660
SHEET CARPETING

PART 1 GENERAL

1.01

1.02

1.03

1.04

1.05

1.06

1.07

THIS SECTION INCLUDES

A. Flooring and accessories as shown on the drawings and as indicated by the requirements of this section or
as needed to transition between new and existing materials.

RELATED DOCUMENTS

A. Drawings, documents and General Provisions of the Contract (including General Conditions) apply to the
work of this section.

RELATED SECTIONS

A. Sheet G-1 General Notes

QUALITY ASSURANCE AND REGULATORY REQUIREMENTS

A. Select an installer who is competent in the installation of the manufacturer’s sheet carpeting.

B. If required, provide types of carpeting and accessories supplied by one manufacturer, including leveling
and patching compounds, and adhesives.

SUBMITTALS

A. Submit shop drawings, seaming plan, coving details, and manufacturer's technical data, installation and
maintenance instructions for flooring and accessories.

B. Submit the manufacturer's standard samples showing the required colors for carpeting and applicable
accessories.

C. If required, submit the manufacturer's certification that the carpeting has been tested by an independent
laboratory and complies with the required fire tests.

ENVIRONMENTAL CONDITIONS AND PHASING OF WORK
A. Comply with CRI 104 for temperature, humidity, and ventilation limitations.

B. Environmental Limitations: Do not deliver or install carpet and carpet cushion until spaces are enclosed
and weather tight, wet work in spaces is complete and dry, and ambient temperature and humidity
conditions are maintained at occupancy levels during the remainder of the construction period.

C. Where demountable partitions or other items are indicated for installation on top of carpet, install carpet
before installing these items.

D. Close spaces to traffic during the installation of the carpeting.
EXTRA MATERIALS

A. Upon completion of the Work of this Section, deliver to the owner extra carpeting materials for future
repairs and maintenance, from the same manufacturing runs as those installed, in the following amounts:

1. Sheet Carpet: one standard 6 ft wide by min. 6 ft. long roll of each material in each color, and pattern
installed.

PART 2 PRODUCTS

2.00

MANUFACTURERS

A. Basis of design is Applause 111 and Forward Motion as manufactured by Tandus.
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B.

Subject to compliance with the requirements specified herein, other manufacturers offering products which
may be incorporated in the work include the following, or approved equal.

1. Shaw Floors

2. Mannington Commercial Flooring

2.01 CARPET (Applause Il) - ALL AREAS EXCEPT HARDY SCHOOL MODULAR CLASSROOMS

A.

FXES~IOMMUOW®

Color: As selected by Architect from manufacturer's full range of available colors and patterns.

Surface Texture: Level loop.

Fiber Content: nylon.

Dye Method: 50% Solution Dyed, 50% Yarn Dyed.

Machine Gauge: 1/13

Stitches Per Inch: 8.2

Pile Thickness: .0117 inches (mm) for finished carpet per ASTM D 6859.
Face Weight: 18 0z./sq. yd. (g/sq. m).

Total Weight: 97.2 0z./sq. yd. (g/sq. m)for finished carpet.

Backing: Powerbond ER3 Cushion

Applied Soil-Resistance Treatment: Manufacturer's standard material.
SECONDARY BACKING: ER3 98% Recycled Content Closed Cell Cushion

Product Size: 6-Foot Width Roll Goods

Cushion Type: Recycled Content Closed Cell Cushion

Backing Thickness: 0.125 inch thick

Backing Density (ASTM D-1667): Min. 28.5 Ibs/cu ft

Recycled Content: 98% Recycled Content Secondary Backing

Compression Set (ASTM D-1667): Maximum 10%

Compression Deflection (ASTM D-1667): Minimum 7; Maximum 25 Ibs/sg. inch at 25%

Moisture Barrier: Impermeable to moisture and airflow. Moisture Penetration by Impact @ 10 psi: No

penetration of backing after 10,000 impacts. Provide independent test results. The British Spill is NOT

an acceptable measurement for moisture barrier.

9. Seam Method: seaming compound; molecularly bound seams to be impermeable to moisture and
airflow

10.Seam Integrity: Moisture Penetration by Impact at SEAMS @ 10 psi; No penetration after 10,000
impacts. Provide independent test results. The British Spill is NOT an acceptable measurement for
moisture barrier.

11.Seam Integrity: Phillips Chairs Test: No seam separation after 50,000 cycles; Provide independent test
results

12.Face yarn fully fused to secondary backing system that will not delaminate 13. Delamination: No

delamination per ASTM D3936

NG~ LNE

. Carpet must not contain added antimicrobial treatments. Antimicrobial additives are not allowed during

the manufacture of these flooring products. Installation adhesives are exempt from this section.

2.02 CARPET (Forward Motion) - HARDY SCHOOL MODULAR CLASSROOMS

A

Carpet for the four modular classrooms at the Hardy School shall be “Forward Motion” by Tandus, or
approved equal, provided in 6 foot wide rolls, with Powerbond Cushion and 25-year non-prorated limited
warranty.

2.03 ACCESSORIES

A

For patching, smoothing, and leveling monolithic subfloors, provide Armstrong S-183 Fast-Setting
Cement-Based Underlayment, S-184 Fast-Setting Cement-Based Patch and Skim Coat, or S-194 Fast-
Setting Cement-Based Patch and Underlayment or approved equal, as recommended by the manufacturer
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for the actual conditions.

B. Seam Adhesive: Hot-melt adhesive tape or similar product recommended by carpet manufacturer for
sealing and taping seams and butting cut edges at backing to form secure seams and to prevent pile loss at
seams.

C. Provide transition/reducing strips tapered to meet abutting materials.

D. Provide resilient edge strips of width and height required to protect exposed edge of carpet, and of
maximum lengths to minimize running joints, Strips shall be of equal gauge to the flooring, of
homogeneous vinyl or rubber composition, tapered or bullnose edge, with color to match or contrast with
the flooring, or as selected by the Owner from standard colors available.

E. Secure carpet as required at treads and risers using appropriate accessories.

PART 3 EXECUTION
3.01 EXAMINATION

A. Examine subfloors prior to installation to determine that surfaces are smooth and free from cracks, holes,
ridges, and other defects that might prevent adhesive bond or impair durability or appearance of the
flooring material.

B. Inspect subfloors prior to installation to determine that surfaces are free from curing, sealing, parting and
hardening compounds; residual adhesives; adhesive removers; and other foreign materials that might
prevent adhesive bond. Visually inspect for evidence of moisture, alkaline salts, carbonation, dusting,
mold, or mildew.

C. Report conditions contrary to contract requirements that would prevent a proper installation. Do not
proceed with the installation until unsatisfactory conditions have been corrected.

D. Failure to call attention to defects or imperfections will be construed as acceptance and approval of the
subfloor. Installation indicates acceptance of substrates with regard to conditions existing at the time of
installation.

E. Examine carpet for type, color, pattern, and potential defects. For wood subfloor, verify plywood edges or
other joints are properly nailed and surface is free of irregularities and substances that may interfere with
adhesive bond or show through surface.

3.02 DEMOLITION

A. Rip up, remove and properly dispose of existing carpeting, pad, metals, nosing and other related carpeting

accessories.
3.02 PREPARATION

3.03

B.

C.

D.

General: Comply with CRI 104, Section 7.3, "Site Conditions; Floor Preparation," and with carpet
manufacturer's written installation instructions for preparing substrates.

Use trowelable leveling and patching compounds, according to manufacturer's written instructions, to fill
cracks, holes, depressions, and protrusions in substrates. Fill or level cracks, holes and depressions 1/8
inch (3 mm) wide or wider, and protrusions more than 1/32 inch (0.8 mm), unless more stringent
requirements are required by manufacturer's written instructions.

Broom and vacuum clean substrates to be covered immediately before installing carpet.

INSTALLATION

A

B.

Carpet with Attached-Cushion Installation: Comply with CRI 104, Section 11, "Attached-Cushion
Installations.”

Comply with carpet manufacturer's written recommendations and Shop Drawings for seam locations and
direction of carpet; maintain uniformity of carpet direction and lay of pile. At doorways, center seams
under the door in closed position.
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3.04

3.05

Do not bridge building expansion joints with carpet.

Cut and fit carpet to butt tightly to vertical surfaces, permanent fixtures, and built-in furniture including
cabinets, pipes, outlets, edgings, thresholds, and nosings. Bind or seal cut edges as recommended by carpet
manufacturer.

Extend carpet into toe spaces, door reveals, closets, open-bottomed obstructions, removable flanges,
alcoves, and similar openings.

Maintain reference markers, holes, and openings that are in place or marked for future cutting by repeating
on finish flooring as marked on subfloor. Use nonpermanent, non-staining marking device.

Install pattern parallel to walls and borders to comply with CRI 104, Section 15, "Patterned Carpet
Installations” and with carpet manufacturer's written recommendations.

CLEANING AND PROTECTION

A. Perform the following operations immediately after installing carpet: Recycled Content Closed Cell
Cushion
1. Remove excess adhesive, seam sealer, and other surface blemishes using cleaner recommended by

carpet manufacturer.
2. Remove yarns that protrude from carpet surface.
3. Vacuum carpet using commercial machine with face-beater element.

B. Protect installed carpet to comply with CRI 104, Section 16, "Protecting Indoor Installations."

C. Protect carpet against damage from construction operations and placement of equipment and fixtures
during the remainder of construction period. Use protection methods indicated or recommended in writing
by carpet manufacturer and carpet cushion manufacturer.

WARRANTY

A. Warranty to be sole source responsibility of the Manufacturer. Second source warranties and warranties
that involve parties other than the carpet manufacturer are unacceptable.

B. Provide 25-year non-prorated limited warranty against excessive surface wear, static, delamination, edge
ravel, zippering & backing resiliency loss.

C. If the product fails to perform as warranted when properly installed and maintained, the affected area will

be repaired or replaced at the discretion of the Manufacturer.

END OF SECTION
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SHEETNO.: G-1 GENERAL NOTES

SCHOOL FLOORING REPLACEMENT PROJECT

Project Locations:

¢ Hardy Elementary School, 293 Weston Road, Wellesley, MA
02482, Head Custodian Fred Lavoie (781) 446-6225 X2306

o P.AW.S. Preschool at Wellesley Schools, 63 Hastings Street
Wellesley, MA 02482, Custodian Jim Burke (781) 446-6222

o Sprague Elementary School, 401 School Street, Wellesley, MA
02481, Head Custodian Scott Grady

o Wellesley Middle School, 50 Kingsbury Street, Wellesley MA
02481, Head Custodian Mark Barisano

Schedule and Work Hours: Work hours are Monday to Friday, 7:00 am to
3:30 pm. Work shall be completed by August 26, 2014.

Contacts: The Town’s Project Manager is Joseph Murray, 40 Kingsbury
Street, Wellesley, MA 02481. Telephone (781) 446-6210 X 5632, Fax to
(781) 446-6207, E-mail at jmurray@wellesleyma.gov. Contact School
Custodians for coordination of work and access.

Scope of Work: The scope of work varies by school and generally
involves the removal of existing carpeting and replacement with sheet
carpeting. Refer to drawings for each school for extent of flooring.

o Sheet Carpeting: Field carpeting shall be “Applause 111" and
“Forward Motion” by Tandus Flooring, or approved equal.
Applause I shall be used in all locations except the Hardy School
Modular Classrooms, in which Forward Motion shall be used.
Colors to be selected by Owner. Powerbond backing with 25-year
non-prorated limited warranty.

Prevailing Wage Rates and Certified Payroll: Work subject to State
prevailing wage rates. Submit certified payroll along with payment
requisitions.

Codes, Regulations and Standards: All work shall be in accordance with
the latest edition of the Massachusetts State Building Code and in
accordance with local building regulations.

Submittals: Submit product literature for review, including carpet samples.
On-Site Verification: Verify in field (VIF) all existing conditions and
dimensions prior to submitting a bid. Notify the Town immediately if
changed conditions are identified.

Punch List: The Owner will perform final inspections. One list with
incomplete items or items that require correction will be furnished at that

time.

Closeout: Submit all warranties, extra materials and record submittals.
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HARDY ELEMENTARY SCHOOL 1. ALL DIMENSIONS ARE APPROXIMATE, FIELD VERIFY
2. CARPET COLOR/PATTERN TO BE SELECTED BY OWNER

FLOORING REPLACEMENT PROJECT 3. BUILT IN/FIXED FURNITURE NOT SHOWN

MAIN OFFICE AND PRINCIPAL'S OFFICE
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HARDY ELEMENTARY SCHOOL 1. ALL DIMENSIONS ARE APPROXIMATE, FIELD VERIFY

2. CARPET COLOR/PATTERN TO BE SELECTED BY OWNER
FLOORING REPLACEMENT PROJECT 3. BUILT IN/FIXED FURNITURE NOT SHOWN
MODULAR CLASSROOMS
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PRESCHOOL AT WELLESLEY SCHOOLS: PAWS 1. ALL DIMENSIONS ARE APPROXIMATE, FIELD VERIFY
FLOORING REPLACEMENT PROJECT 2. CARPET COLOR/PATTERN TO BE SELECTED BY OWNER

3. BUILT IN/FIXED FURNITURE NOT SHOWN
RECEPTION AREA AND OFFICES
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SPRAGUE ELEMENTARY SCHOOL 44— '
FLOORING REPLACEMENT PROJECT
LIBRARY < 20' 4 .

+ 13| 6" +

t1

18

.
T

15I 8"

Al

83‘ 3}!

250 229 LIBRARY

4% 228
, \V

>«

I

25

b S b b A b b b A A b A A A A A i b A A A kA A A b A A A i 4 A i i i i J

b b B

s P E_‘!'—;'\:Jf

FLOOR PLAN

NOTES

1. ALL DIMENSIONS ARE APPROXIMATE, FIELD VERIFY
2. CARPET COLOR/PATTERN TO BE SELECTED BY OWNER
3. BUILT IN/FIXED FURNITURE NOT SHOWN

4. SEE STORY TELLING ROOM RISER DETAIL DRAWING
FOR RISER TREATMENT
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TOWN OF WELLESLEY 408

Facilities Department
40 Kingsbury Street SHEETHO. oF
Wellesley, MA 02481 GALCULATED BY DATE
(781) 446-6210 X4518
CHECKED BY DATE
SCALE
SPRAGUE ELEMENTARY SCHOOL
FLOORING REPLACEMENT PROJECT o :
LIBRARY STORY ROOM RISER DETAILS |« : 13'6” :
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1 n |
2'3 Riser :
Carpet on faces > :
and tops of risers . e 17 a»
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STORY TELLING ROOM
: Carpet on faces : ' | '
and tops of risers typ. m[—_
=\ F 2
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SPRAGUE ELEMENTARY SCHOOL FLOOR PLAN
FLOORING REPLACEMENT PROJECT NOTES

' 1. ALL DIMENSIONS ARE APPROXIMATE, FIELD VERIFY
MAIN OFFICE AND PRINCIPAL'S OFFICE 2. CARPET COLOR/PATTERN TO BE SELECTED BY OWNER

3. BUILT IN/FIXED FURNITURE NOT SHOWN
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1. ALL DIMENSIONS ARE APPROXIMATE, FIELD VERIFY
WELLESLEY MIDDLE SCHOOL 2. CARPET COLOR/PATTERN TO BE SELECTED BY OWNER
FLOORING REPLACEMENT PROJECT 3. RISER HEIGHT 6” =/- VIF

CHORUS ROOM RISER DETAILS

o 36'6"
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CARPETED RISERS
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A
T Carpet on faces
and tops of risers
r typ.
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